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Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916)
654-4490 or fax (916) 654-7028. Office hours are 7:30 am. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that
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Addendum No. 6

Dear Contractor:

This addendum is being issued to the contract for Building Construction in SAN DIEGO COUNTY IN SAN DIEGO
FROM CAMINO DEL NORTE UNDERCROSSING TO 05 KM NORTH OF RANCHO BERNARDO ROAD
UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 20, 2004.

This addendum is being issued to revise the Project Plans, Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 4 dated 3-26-04.

Project Plan Sheets 21, 37, 368, 369, 405 through 407, 416 through 418, 442 through 453, 471, 475, 494 495, 500
through 522, 538 through 540, 626, 629, 634, 635, 637, 666, 678, 679, 682, 687, 707, 708, 709, 711, 712, 732, 733, 734, 736,
737, 759, 760, 761, 763, 764, 783, 784, 786, 787, 788, 790, 791, 805, 806, 807, 809, 811 through 844, 855, 859, 865, 866,
872, 873, 874, and 875 are revised. Half-sized copies of the revised sheetsare attached for substitution for the like-numbered
shests.

Project Plan Sheets 29A, 428A through 428H, 441A through 441C, 475A through 475J, 504A through 504Y, 504AA
through 504AT, 509A through 509F, 540A, 540B, 541AN, 541A0, 541AP, 541AQ, 541AR, 541AS, 541AT, 541AU,
541AV, 541AW, 592A through 592C, and 840A through 840D are added. Half-sized copies of the added sheets are attached
for addition to the project plans.

Project Plan Sheets 423, 424, 496, 508A through 508F, 523 through 533 are del eted.

In the Special Provisions, Section 1, "SPECIFICATIONS AND PLANS," the seventh item of the fourth paragraph is
revised to read:

"7. Stage Construction and Traffic Handling Plan (Portion)"
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In the Special Provisions, Section 1, "SPECIFICATIONS AND PLANS," the following item is added after the last item
of the fifth paragraph:

"Stage Construction and Traffic Plans (Remaining Portion)"

In the Special Provisions, Section 5-1.16, "PAYMENTS," the following items are added after the last item of the fourth
paragraph:

"AA. Soil nail assemblies’
"BB. Tieback Anchors"

In the Special Provisions, Section 5-1.23, "INTERNET DAILY EXTRA WORK REPORT," is added as attached.

In the Special Provisions, SECTION 9, "DESCRIPTION OF BRIDGE WORK," the following list of structures are
added after the last structure of the fourth paragraph:

"RETAINING WALL NO. 364L (Bridge No. 57-1183M)
An earth retaining structure, consisting of a mechanically stabilized embankment (M SE) system.

RETAINING WALL NO. 370L (Bridge No. 57-RW370L)
A multi-rowed soil nail retaining wall of variable height as shown on the plans.”

"RETAINING WALL NO. 374L (Bridge No. 57-RW374L)
A multi-rowed tieback retaining wall of variable height as shown on the plans

RETAINING WALL NO. 376R (Bridge No. 57-1184M)
An earth retaining structure, consisting of amechanically stabilized embankment (MSE) system."

In the Special Provisions, Section 10-1.02, "ORDER OF WORK," the following paragraphs are added after the first
paragraph:

"Complete design of the various phases of the project will be provided to the Contractor in
conformance with the provisions in Section 1, "Specifications and Plans," of these special provisions.
Work in any phase of the project shal not begin until the complete design, including final plans,
specifications and estimate of quantities, for that phase has been provided to the Contractor by the
Engineer.

The work in any phase shall be performed in conformance with the stages of construction shown in the
final plans for that phase. Nonconflicting work in subsequent stages within that phase may proceed
concurrently with work in preceding stages, provided satisfactory progress is maintained in the preceding
stages of construction.”

In the Special Provisions, Section 10-1.02, "ORDER OF WORK," the following paragraph is added after the second
paragraph:

"A first order of work for the Retaining Walls No. 370L and 374L shall include completion of
preconstruction shotcrete test panels and placing the order for the soil nail assemblies and tieback anchors."
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In the Specia Provisions, Section 10-1.02, "ORDER OF WORK," the following paragraph is added after the twenty-
third paragraph:

"The Contractor shall not begin construction of Stages 2D, 2E, and 2F prior to February 1, 2006.
Construction of stages 4A and 4B shall not begin until stages 2D, 2E and 2F are completed."”

In the Special Provisions, Section 10-1.15, "COOPERATION," the seventh paragraph is revised as follows:

"It is anticipated that work by another contractor (Contract No. 11-080934) to construct managed lanes
middle Unit 4 in San Diego County on Route 15 from 0.9 km south of Route 56/15 Separation
Overcrossing to 0.1 km north of Route 15/56 Separation Overcrossing (KP M30.4 to KP M31.4) may bein
progress adjacent to or within the limits of this project during progress of the work on this contract.”

In the Special Provisions, Section 10-1.15, "COOPERATION," the second and third paragraphs are del eted.
In the Special Provisions, Section 10-1.15, "COOPERATION," the fifth paragraph is del eted.

In the Special Provisions, Section 10-1.15, "COOPERATION," the eighth paragraph is del eted.

In the Special Provisions, Section 10-1.15, "COOPERATION," the tenth paragraph is deleted.

In the Special Provisions, Section 10-1.15, "COOPERATION," the following three paragraphs are added after the
eleventh paragraph:

"It is anticipated that work by another contractor (Contract No. 11-080924) to construct managed lanes
middle Unit 3 in San Diego County on Route 15 from 0.5 km north of Rancho Bernardo Road
Undercrossing to 0.7 km south of Via Rancho Parkway Overcrossing (KP M38.7/M42.7) may be in
progress adjacent to or within the limits of this project during progress of the work on this project.

It is anticipated that work by another contractor (Contract No. 11-080944) to construct managed lanes
middle Unit 5 in San Diego County on Route 15 from 0.7 km south of Rancho Bernardo Road
Undercrossing to 0.1 km, north of Clarence Lane Undercrossing (KP M37.4/M44.8 may be in progress
adjacent to or within the limits of this project during progress of the work on this project.

It is anticipated that work by another contractor (Contract No. 11-241614) to construct freeway and
interchange improvements in San Diego County on Route 15 from 0.8 km south of Camino del norte
Undercrossing to 0.8 km north of Rancho Bernardo Road (KP M34.4/M38.9) may be in progress adjacent
to or within the limits of this project during progress of the work on this project.”

In the Specia Provisions, Section 10-1.22, "MAINTAINING TRAFFIC," the following paragraphs are added after
fourth paragraph:

"Pedestrian access facilities shall be provided through construction areas within the right of way as
shown on the plans and as specified herein. Pedestrian walkways shall be surfaced with asphalt concrete,
portland cement concrete or timber. The surface shall be skid resistant and free of irregularities. Hand
railings shall be provided on each side of pedestrian walkways as necessary to protect pedestrian traffic
from hazards due to construction operations or adjacent vehicular traffic. Protective overhead covering
shall be provided as necessary to insure protection from falling objects and drip from overhead structures.
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In addition to the required openings through falsework, pedestrian facilities shall be provided during
pile driving, footing, wall, and other bridge construction operations. At least one wakway shall be
available at all times. If the Contractor's operations require the closure of one walkway, then another
walkway shall be provided nearby, off the traveled roadway.

Railings shall be constructed of wood, $4S, and shall be painted white. Railings and walkways shall
be maintained in good condition. Walkways shall be kept clear of obstructions.

Full compensation for providing pedestrian facilities shall be considered as included in the prices paid
for the various contract items of work involved and no additional compensation will be allowed therefor.

Precast concrete members shall not be cast, assembled or stored within the right of way of Route 15 or
within the median or within 6 meters of the edge of public traveled way During work on the members, no
workers, equipment or materials shall occupy any area within 1.2 m of the edge of the existing pavement
except as permitted during lane closures.

Erection of girders over the "SD-15L", Bernardo Center Drive and Rancho Bernardo Road shall be
undertaken on one span at atime. During girder erection, public traffic in the lanes over which girders are
being placed shall be routed around the work area under the adjacent span over the "SD-15M" by means of
alocal detour as shown on the plans for the Bernardo Center Drive SB Off-ramp, Bernardo Center Drive
and Rancho Bernardo Road.

Erection and removal of falsework at locations where falsework openings are required shall be
undertaken one location at atime. During falsework erection and removal, public traffic in the lanes over
which falsework is being erected or removed shall be routed around the work area on adjacent streets or
where 2 falsework openings are called for at one location, the public traffic may be routed through the work
and through the opening for the opposing lanes of traffic by means of alocal detour as shown on the plans.
Erection shall include all adjustments or removal of falsework components prior to concrete placement that
contribute to the horizontal stability of the falsework system. Removal shall include lowering falsework,
blowing sand from sand jacks, turning screws on screw jacks, and removing wedges.

Local detours shall be not less than 3 m in width, adjacent to the median side of the opposing traffic
lanes, and shall not encroach on the lanes.

Rerouting or stopping traffic during erection or removal of girders and falsework shall be undertaken
in conformance with the provisions in "Maintaining Traffic" of these special provisions for the period
necessary for erecting or removing the girders and fal sework.

Regardless of the construction procedure, methods and equipment selected, the Contractor shall have
necessary materials and equipment on the site to erect or remove the girders and falsework in any one span
or over any one opening prior to detouring or stopping public traffic, and shall erect or remove the girders
and falsework in an expeditious manner in order that inconvenience to public traffic will be at a minimum.”

In the Specia Provisions, Section 10-1.22, "MAINTAINING TRAFFIC," the Traffic Chart No.'s 4, 7, 9, 11, 13, and 15
are revised as attached.

In the Specia Provisions, Section 10-1.33, "TEMPORARY CRASH CUSHION (ADIEM)," the fifth paragraph is
revised asfollows:

"The above price will be firm for orders placed on or before July 29, 2005, provided delivery is
accepted within 90 days after the order is placed.”

In the Special Provisions, Section 10-1.38, "EARTH RETAINING STRUCTURES," subsection, "MATERIALS," under,
"Soil Reinforcement,"” the fifth through the eleventh paragraphs are del eted.
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In the Specia Provisions, Section 10-1.38, "EARTH RETAINING STRUCTURES," subsection, "MATERIALS," under,
"Drainage System," the following paragraph is added after the first paragraph:

"Plastic pipe located at the vertical drains shall be polyvinyl chloride (PVC) plastic pipe, Schedule 80,
conforming to the provisions for pipe for edge drains and edge drain outlets in Section 68-3.02,
"Materials," of the Standard Specifications. The vertical drain pipe shall be rigidly supported in place
during backfilling operations.”

In the Specia Provisions, Section 10-1.38, "EARTH RETAINING STRUCTURES," subsection, "MATERIALS," under,
"Earthwork," the following paragraph is added after the first paragraph:

"At the locations and to the limits shown on the plans, material below the base of the earth retaining
structures shall be removed and replaced with structure backfill material. The relative compaction shall be
not less than 95 percent.”

In the Special Provisions, Section 10-1.39A, "TIEBACK WALL EARTHWORK," is added following the Section 10-
1.39, "CONTROLLED LOW STRENGTH MATERIAL," as attached.

In the Specia Provisions, Section 10-1.39B, "SOIL NAIL WALL EARTHWORK," is added following the Section 10-
1.39, "CONTROLLED LOW STRENGTH MATERIAL," as attached.

In the Special Provisions, Section 10-1.39C, "SOIL NAIL ASSEMBLY," is added following the Section 10-1.39,
"CONTROLLED LOW STRENGTH MATERIAL," as attached.

In the Special Provisions, 10-1.52, "CONCRETE PAVEMENT," subsection, "INSTALLING TIE BARS," the following
paragraph is added after the first paragraph:

"Tie bars shall not be installed in the PCC pavement for the Managed Lanes SD-15M Line. All other
tie bars shall beinstalled as shown on the plans.”

In the Special Provisions, 10-1.52, "CONCRETE PAVEMENT," subsection, "DOWEL PLACEMENT," the following
paragraph is added after the first paragraph:

"Dowels shall not be placed in the PCC pavement for the Managed Lanes SD-15M Line. All other
dowels shall be placed as shown on the plans.”

In the Specia Provisions, Section 10-1.525, "RAPID SET CONCRETE PAVEMENT," which was added per Addendum
No. 3, dated April 2, 2004, is replaced with the attached 10-1.525, "CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)."

In the Special Provisions, Section 10-1.54A, "TIEBACK ANCHORS," is added as attached.

In the Special Provisions, Section 10-1.62, "ARCHITECTURAL SURFACE (TEXTURED CONCRETE)," isrevised as
attached.

In the Special Provisions, Section 10-1.62A, "PREPARE AND STAIN CONCRETE," and Section 10-1.62B, "ANTI-
GRAFFITI," are added as attached.
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In the Special Provisions, Section 10-1.64A, "SHOTCRETE," is added as attached.

In the Special Provisions, Section 10-1.82A, "MINOR CONCRETE CHANNEL," and Section 10-1.82B, "MINOR
CONCRETE (GUTTER)," are added as attached.

In the Special Provisions, Section 10-1.87, "METAL BEAM GUARD RAILING," subsection "TERMINAL SYSTEM
(TYPE SRT)", the fourth and fifth paragraphs are revised as follows:

"Arrangements have been made to insure that any successful bidder can obtain the SRT-350 Sotted
Rail Terminal (8 post system) from the manufacturer, Trinity Industries, Inc., P.O. Box 99, 950 West 400S,
Centerville, UT 84014, Telephone 1-800-772-7976. The price quoted by the manufacturer for the SRT-350
Slotted Rail Terminal (8 post system), FOB Centerville, Utah is $895.00, not including sales tax.

The above price will be firm for orders placed on or before July 29, 2005, provided delivery is
accepted within 90 days after the order is placed.”

In the Special Provisions, Section 10-1.92, "CRASH CUSHION (REACT)," the fourth paragraph is revised as follows:

"The price quoted by the manufacturer for Crash Cushion (REACT 9SCBS), FOB Pell City, Alabama
is $31,545, not including sales tax."

In the Special Provisions, Section 10-3.01, "DESCRIPTION," the following paragraph is added after the first paragraph:

"Conduit in the Abutment 1 and Abutment 4 at Bernardo Center Drive UC (Widen/Replace) (Bridge
No. 57-1118L) for the barrier transfer machine guidance wire shall conform to the provisions in Section
86,"Signals, Lighting and Electrical Systems," of the Standard Specifications and these special provisions.
Full compensation for the conduit shall be considered as included in the various types of work involved and
no separate payment will be allowed therefor.”

In the Proposal and Contract, the Engineer’s Estimate Items 2, 27, 28, 41, 64, 66, 67, 72, 126, 127, 132, 133, 149, 195,
208, 209, 214, 215, 224, 225, 226, 227, 241, 242, and 243 are revised, Items 257 through 278 are added and Items 166, 213,
216, and 256 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Attached are copies of the Material Information

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



5-1.23 INTERNET DAILY EXTRA WORK REPORT

Daily extra work reports shall be submitted in conformance with the provisions in Section 9-1.03C, "Records," of the
Standard Specifications and these special provisions.

The Contractor shall send daily extra work reports to the Engineer using the Department’s Internet extra work billing
system. The reports shall conform to the requirements in the "iCAS User's Guide." The Guide is available from the
Department, and is aso found on the Internet at http://www.dot.ca.gov/hg/construc/ewb/EWB_INSTRUCTION.pdf. The
Department will provide system accounts to the Contractor's authorized representatives when at least one of the
representatives has received training. The Department will provide system training to at least one of the Contractor’s
authorized representatives within 30 days of the Contractor’s request for training.

The Department will assign an account and user identification to the Contractor's authorized representative(s), and each
Contractor's authorized representative shall maintain a unique password. A daily extra work report that the Contractor’s
authorized representative sends to the Department using the Internet extra work billing system will be considered signed by
the Contractor. A daily extra work report that the Engineer approves using the Internet extra work billing system will be
considered signed by the Engineer.

Daily extra work reports that include materials shall be substantiated by a valid copy of a vendor's invoice in
conformance to the requirements in Section 9-1.03C, "Records," of the Standard Specifications. Each materials invoice shall
clearly identify the relative daily extra work report and the associated cost of the materials. In addition to postal service and
parcel service and if approved by the Engineer, invoices may be sent by FAX or as an electronic-mail attachment.

The Contractor shall maintain the Contractor’s interface with the Department’s Internet extrawork billing system. Extra
Work Reports submitted by the file transfer process shall conform to the Department’s specified file transfer format and
process.

Full compensation for furnishing daily extrawork reports using the Department’ s Internet extra work billing system shall
be included in the various contract items involved, and no separate payment or additional compensation will be made or
allowed therefor.

CONTRACT NO. 11-080914
ADDED PER ADDENDUM NO. 6 DATED MAY 7, 2004



Chart No. 4
Ramp L ane Requirements

Direction: Northbound SD -15 Location:; NB Off-ramp to Rancho Bernardo Rd;
NB Off-ramp to Bernardo Center Dr
| am. | p.m. |

Mondays through Thursdays R|R|R|R|R

Fridays R[R|R
Saturdays R[R|R|R|R[R[R|R|R|R[R|R|R|R[R|R|R|R[R|R|R|R|R|R
Sundays R|IR|R|R|R|R|R|R|R|R|R|R|R|R|R[R[R[R[R|R|R|R|R|R

Day before designated legal holiday

Designated legal holidays

Legend:
Ramp may be closed
No work that interferes with public traffic will be allowed

REMARKS:

e Thischart shall be used onceonly for each ramp.

Detour NB RTE 15 Off-ramp to Rancho Bernardo Rd
Detour NB RTE 15 Off-ramp to Rancho Bernardo Rd traffic via northerly on RTE 15 to NB RTE 15 Off-ramp
to Bernardo Center Dr thence northerly on Bernardo Center Dr to Rancho Bernardo Rd.

Place a PCM S (Portable Changeable Message Sign) on NB RTE 15 S. of Bernardo Center Dr warning traffic of
ramp closure/detour ahead.

Detour NB RTE 15 Off-ramp to Bernardo Center Dr
Detour NB RTE 15 Off-ramp to Bernardo Center Dr traffic via northerly on RTE 15 to NB RTE 15 Off-ramp to
Rancho Bernardo Rd thence easterly on Rancho Bernardo Rd to Bernardo Center Dr.

Place a PCM S (Portable Changeable Message Sign) on NB RTE 15 S. of Camino Del Norte warning traffic of
ramp closure/detour ahead.

KP: M 37.762,
M 36.601

CONTRACT NO. 11-080914
REVISED PER ADDENDUM NO. 6 DATED MAY 7, 2004




Chart No. 7
Ramp L ane Requirements

Direction:  Southbound SD - 15 Location: SB Off-ramp to Bernardo Center Dr;
SB Off-ramp to Rancho Bernardo Rd
am. | p.m.

FROM HOUR TO HOUR 121 2 3456 7 8 91011121 2 3 45 .6 7 8 9101112

Mondays through Thursdays R|R|R|R|R

Fridays R[R|R
Saturdays R[R|R|R|R[R[R|R|R|R[R|R|R|R[R|R|R|R[R|R|R|R|R|R
Sundays R|IR|R|R|R|R|R|R|R|R|R|R|R|R|R[R[R[R[R|R|R|R|R|R

Day before designated legal holiday
Designated legal holidays

L egend:
R | Ramp may be closed

No work that interferes with public traffic will be allowed

REMARKS:

e Thischart shall be used onceonly for each ramp.

Detour SB RTE 15 Off-ramp to Bernardo Center Dr
Detour SB RTE 15 Off-ramp to Bernardo Center Dr traffic via southerly on RTE 15 to SB RTE 15 Off-ramp to
Camino Del Norte thence westerly on Camino Del Norte to Bernardo Center Dr.

Place a PCM S (Portable Changeable Message Sign) on SB RTE 15 N. of Rancho Bernardo Rd. warning traffic
of ramp closure/detour ahead.

Detour SB RTE 15 Off-ramp to Rancho Bernardo Rd
Detour SB RTE 15 Off-ramp to Rancho Bernardo Rd traffic via southerly on RTE 15 to SB RTE 15 off-ramp to
Bernardo Center Dr thence easterly on Bernardo Center Dr to Rancho Bernardo Rd.

Place a PCM S (Portable Changeable Message Sign) on SB RTE 15 N. of W. Bernardo Dr / Pomerado Rd
warning traffic of ramp closure/detour ahead.

KP: M 37.224;
M 38.476

CONTRACT NO. 11-080914
REVISED PER ADDENDUM NO. 6 DATED MAY 7, 2004



Chart No. 9
Road Closur e Requirements

Direction: Eastbound L ocation: At RTE 15
“Bernardo Center Dr.”

am. p.m.

FROM HOUR TO HOUR 12123456789 1011|12 12345678 9101112
Mondays through Thursdays R|R|R|R|R RIR|R

Fridays R[R|R|R|R

Saturdays RI[R|R|R|R|R|R|R

Sundays R|R[R|R|R|R[R|R R|IR[R

Day before designated legal holiday|R|R|R|[R|R

Designated legal holidays

Legend:
R | Road closed

No lane closure allowed

REMARKS:
* Close EB Bernardo Center Dr. at Camino Del Norte and at West Bernardo Dr.

Detour EB Bernardo Center Dr.to RTE 15
Detour EB Bernardo Center Dr. to RTE 15 traffic via easterly on Bernardo Center Dr. to Camino Del Norte
thence easterly on Camino Del Norte to RTE 15.

Detour EB Bernardo Center Dr. traffic from West Bernardo Dr. to RTE 15

Detour EB Bernardo Center Dr. traffic at West Bernardo Dr. to RTE 15 via southerly on West Bernardo Dr. to
WB Bernardo Center Dr. thence westerly on Bernardo Center Dr. to Camino Del Norte thence easterly on
Camino Del Norteto RTE 15.

Place a PCM S (Portable Changeable Message Sign) on EB Bernardo Center Dr. W. of Camino Del Norte and on
SB West Bernardo Dr. N. of Bernardo Center Dr. warning traffic of RTE 15 detours ahead.

Thischart shall be used for falsework erection, falsework removal and bridge demolition only.
KP.

CONTRACT NO. 11-080914
REVISED PER ADDENDUM NO. 6 DATED MAY 7, 2004



Chart No. 11
Road Closur e Requirements

Direction: Westbound L ocation: At RTE 15
“Bernardo Center Dr.”

am. | p.m.
FROM HOUR TO HOUR 121 2 34567 8 91011121 2 345 6 7 8 9101112

Mondays through Thursdays R|R|R|R|R RIR|R
Fridays R[R|R|R|R
Saturdays RI[R|R|R|R
Sundays RIR[R|R|R R|IR[R
Day before designated legal holiday|R|R|R|[R|R
Designated legal holidays

L egend:
R | Road may be closed

No lane closure allowed

REMARKS:

* Close WB Bernardo Center Dr. at Rancho Bernardo Rd.

Detour WB Bernardo Center Dr.to RTE 15

Detour WB Bernardo Center Dr. to RTE 15 traffic via southerly on Bernardo Center Dr. to Rancho Bernardo
Rd. thence westerly on Rancho Bernardo Rd. to RTE 15.

Place a PCM S (Portable Changeable Message Sign) on SB Bernardo Center Dr. N. of Rancho Bernardo Rd.
warning traffic of road closure and RTE 15 detours ahead.

Thischart shall be used for falsework erection, falsework removal and bridge demolition only.

KP:

CONTRACT NO. 11-080914
REVISED PER ADDENDUM NO. 6 DATED MAY 7, 2004



Chart No. 13
Road Closur e Requirements

Direction: Eastbound L ocation: At RTE 15
“Rancho Bernardo Rd.”

am. | p.m.
FROM HOUR TO HOUR 121 2 34567 8 91011121 2 345 6 7 8 9101112

Mondays through Thursdays R|R|R|R|R R|R
Fridays R|IR|R|R|R
Saturdays RI[R|R|[R|R|[R
Sundays R|IR|R|R|R|R R|IR|R
Day before designated legal holiday |R|R|R|R|R
Designated legal holidays

L egend:
R | Road may be closed

No lane closure allowed

REMARKS:

* Close EB Rancho Bernardo Rd. at West Bernardo Dr.

Detour EB Rancho Bernard Rd. to RTE 15

Detour EB Rancho Bernardo Rd. to RTE 15 traffic via easterly on Rancho Bernardo Rd. to West Bernardo Dr.
thence southerly on West Bernardo Dr. to Bernardo Center Dr. thence easterly on Bernardo Center Dr. to RTE
15.

Place a PCM S (Portable Changeable Message Sign) on EB Rancho Bernardo Rd. W. of West Bernardo Dr.
warning traffic of RTE 15 detour ahead.

Thischart shall be used for falsework erection, falsework removal and bridge demolition only.

KP: M 38.121

CONTRACT NO. 11-080914
REVISED PER ADDENDUM NO. 6 DATED MAY 7, 2004



Chart No. 15
Road Closur e Requirements

Direction: Westbound L ocation: At RTE 15
“Rancho Bernardo Rd.”

am. | p.m.
FROM HOUR TO HOUR 121 2 34567 8 91011121 2 345 6 7 8 9101112

Mondays through Thursdays R|R|R|R|R RIR|R
Fridays R[R|R|R|R
Saturdays R|R|R|R|R|R|R|R
Sundays RIR[R|R|R|R[R|R RIR[R
Day before designated legal holiday|R|R|R|[R|R
Designated legal holidays

L egend:
R | Road may be closed

No lane closure allowed

REMARKS:

* Close WB Rancho Bernardo Rd. at Bernardo Center Dr.

Detour WB Rancho Bernardo Rd. to RTE 15

Detour WB Rancho Bernardo Rd. to RTE 15 traffic viawesterly on Rancho Bernardo Rd. to Bernardo Center
Dr. thence southerly on Bernardo Center Dr. to RTE 15.

Place a PCM S (Portable Changeable Message Sign) on WB Rancho Bernardo Rd. E. of Bernardo Center Dr.
warning traffic of RTE 15 detours ahead.

Thischart shall be used for falsework erection, falsework removal and bridge demolition only.

KP: M 38.121
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10-1.39A TIEBACK WALL EARTHWORK

Tieback wall earthwork consisting of excavating for tieback wall construction and backfilling around completed tieback
walls, shall conform to the provisionsin Section 19, "Earthwork," of the Standard Specifications and these specia provisions.

Attention isdirected to “Tieback Anchors’ of these special provisions.

The Contractor shall submit to the Engineer working drawings for the proposed method of tieback wall construction for
the site in conformance with Section 5-1.02, “Plans and Working Drawings,” of the Standard Specifications. The drawings
shall be signed by an engineer who is registered as a Civil Engineer in the State of California. One set of the drawings and
one copy of the design calculations shall be furnished to the Engineer.

Working drawings for tieback wall earthwork shall contain all information required for the construction and quality
control of the earthwork, including the following:

A. The proposed schedule and detailed construction sequence. Construction sequence shall include measures to
ensure wall and slope stability during various stages of wall construction including provisions for discontinuous
rows of nails or anchors.

Methods of excavation to the staged lifts indicated and excavation equipment types.

Temporary shoring plans.

Drilling methods and equipment including proposed drill hole size and any variation of the these along the
alignments.

Information on space requirements for installation equipment.

A detailed construction dewatering plan addressing all elements necessary to divert, control, and dispose of
surface water, and ground water.

nm oow

The Contractor shall allow four weeks after complete drawings and all support data are submitted for the review and
approval of the proposed method of tieback wall construction.

Excavation and shotcrete placement for the tieback retaining wall shall not start until the Engineer has reviewed and
approved the working drawings for the associated tieback retaining wall as specified in “Tieback Anchors’ of these special
provisions.

In the event the Engineer fail to complete the review and approval within the time allowed and if, in the opinion of the
Engineer, the Contractor’s controlling operation is delayed or interfered with by reason of the delay in completing the review,
the Contractor will be compensated for any resulting loss, and an extension of time will be granted, in the manner as provided
in Section 8-1.09, “Right of Way Delays.”

The Contractor shall only excavate enough areathat can be stabilized, prepared and covered with the shotcrete during the
same work shift. Care shall be taken to minimize disturbing the natural foundation materials behind the excavation face and
removing loosened areas of the face before shotcrete is applied.

The Contractor shall immediately notify the Engineer if raveling or local instability of the final wall face excavation
occurs. Unstable areas shall be temporarily stabilized. Structure excavation work shall be suspended in unstable areas until
remedial measures, submitted by the Contractor and approved by the Engineer, have been taken.

The Contractor shall protect installed tieback anchors during excavation and subsequent operations. Any tieback anchors
damaged during construction shall be replaced by the Contractor, at the Contractor's expense.

The Contractor shall remove al cobbles, boulders, rubble, or debris which are encountered at the final wall alignment
during wall face excavation and which protrude from the excavated face more than 13 mm into the design shotcrete thickness
as shown on the plans. Such over excavation shall be backfilled with shotcrete.

Geocomposite Drain
The geocomposite drain shall conform to the details shown on the plans and the following:

A. Attentionisdirected to "Engineering Fabrics' under "Materials" of these special provisions.

B. Geocomposite drain shall consist of a manufactured core not less than 6.35 mm thick nor more than 50 mm thick
with one or both sides covered with alayer of filter fabric that will provide a drainage void. The drain shall produce
aflow rate, through the drainage void, of at least 25 liters per minute per meter of width at a hydraulic gradient of
1.0 and a minimum externally applied pressure of 168 kPa.
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C. A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the
Standard Specifications shall be furnished for the geocomposite drain certifying that the drain produces the required
flow rate and complies with these special provisions. The Certificate of Compliance shall be accompanied by aflow
capability graph for the geocomposite drain showing flow rates for externally applied pressures and hydraulic
gradients. The flow capability graph shall be stamped with the verification of an independent testing laboratory.

D. Filter fabric for the geocomposite drain shall conform to the provisions for fabric for underdrains in Section 88,
"Engineering Fabrics," of the Standard Specifications.

E. The manufactured core shall be either a preformed grid of embossed plastic, a mat of random shapes of plastic
fibers, a drainage net consisting of a uniform pattern of polymeric strands forming 2 sets of continuous flow
channels, or a system of plastic pillars and interconnections forming a semirigid mat.

F. The core material and filter fabric shall be capable of maintaining the drainage void for the entire height of
geocomposite drain. Filter fabric shall be integrally bonded to the side of the core material with the drainage void.
Core material manufactured from impermeable plastic sheeting having nonconnecting corrugations shall be placed
with the corrugations approximately perpendicular to the drainage collection system.

G. The geocomposite drain shall be installed with the drainage void and the filter fabric facing the embankment. The
fabric facing the embankment side shall overlap a minimum of 75 mm at all joints and wrap around the exterior
edges a minimum of 75 mm beyond the exterior edge. If additional fabric is needed to provide overlap at joints and
wrap-around at edges, the added fabric shall overlap the fabric on the geocomposite drain at least 150 mm and be
attached thereto.

H. Should the fabric on the geocomposite drain be torn or punctured, the damaged section shall be replaced completely
or repaired by placing a piece of fabric that is large enough to cover the damaged area and provide a minimum
150-mm overlap.

I. Plastic pipe shall conform to the provisions for edge drain pipe and edge drain outlets in Section 68-3, "Edge
Drains," of the Standard Specifications.

J.  Treated permeable base to be placed around the slotted plastic pipe at the bottom of the geocomposite drain shall be
cement treated permeable base conforming to the provisions for cement treated permeable base in Section 29,
"Treated Permeable Bases," of the Standard Specifications and these special provisions.

K. The treated permeable base shall be enclosed with a high density polyethylene sheet or PV C geomembrane, not less
than 250 um thick, which is bonded with a suitable adhesive to the concrete and geocomposite drain. Surfaces to
receive the polyethylene sheet shall be cleaned before applying the adhesive. The treated permeable base shall be
compacted with avibrating shoe type compactor.

MEASUREMENT AND PAYMENT

Measurement and payment for structure excavation (tieback wall) and structure backfill (tieback wall) shall conform to
the provisions in Sections 19-3.07, "Measurement," and 19-3.08, "Payment," of the Standard Specifications and these special
provisions.

Full compensation for working drawings and supplements, and shoring, if required, for tieback wall construction shall be
considered as included in the contract price paid per cubic meter for structure excavation (tieback wall) and no additional
compensation will be allowed therefor.

Full compensation for furnishing and installing geocomposite drain, filter fabric and drainage piping shall be considered
as included in the contract unit price paid per cubic meter for structure excavation (tieback wall) and no additional
compensation will be allowed therefor.

Full compensation for shotcrete used to fill voids created by the removal of cobbles and boulders or other obstructions
shall be considered as included in the contract price paid per cubic meter for shotcrete and no additional compensation will be
allowed therefor.
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10-1.39B SOIL NAIL WALL EARTHWORK

Soil nail wall earthwork, consisting of excavating for soil nail wall construction and backfilling around completed soil
nail walls, shal conform to the provisions in Section 19-3, "Structure Excavation and Backfill," of the Standard
Specifications and these special provisions.

Working Drawings

The Contractor shall submit a complete working drawing submittal for earthwork for each soil nail wall to the Engineer
in conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications.
Working drawings for soil nail wall earthwork shall be 559 mm by 864 mm in size. For initial review, 5 sets of drawings
shall be submitted. After review, between 6 and 12 sets, as requested by the Engineer, shall be submitted for final approval
and use during construction.

Working drawings for wall earthwork shall show the State assigned designations for the contract number, structure
number, full name of the structure as shown on the contract plans, and District-County-Route-Kilometer Post on each
drawing and calculation sheet. The Contractor's name, address, and telephone number shall be shown on the working
drawings. Each sheet shall be numbered in the lower right hand corner.

The working drawings for soil nail wall earthwork shall contain al information required for the construction and quality
control of the earthwork, including the following:

A. A proposed schedule and detailed construction sequence. Construction sequence shall include measures to ensure
wall and slope stability during all stages of wall construction including provisions for discontinuous rows of soil
nails.

Methods of excavation to the staged lifts indicated and types of excavation equipment.

Temporary shoring plans.

Drilling methods and equipment including proposed drill hole size and any variation of these along the alignments.
Information on space requirements for installation equipment.

A detailed construction dewatering plan addressing all elements necessary to divert, control, and dispose of surface
water and ground water.

nmmoow

A supplement to the working drawings shall include the following:

A. Independently checked calculations for wall and slope stability during all stages of wall construction including
geotechnical assessment of information provided by the Department for this contract. At the Contractor's option, the
Contractor may conduct additional geotechnical investigation for the purpose of developing soil nail wall earthwork
working drawings.

B. Information on provisions for working in the proximity of underground facilities.

The working drawings and supplement shall be stamped and signed by an engineer who is registered as a Civil Engineer
in the State of California

The Contractor shall allow the Engineer 4 weeks to review the working drawings and supplement after a complete
submittal has been received.

Should the Engineer fail to review the complete working drawing submittal within the time specified and if, in the
opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in
reviewing the soil nail wall earthwork working drawing submittal, an extension of time commensurate with the delay in
completion of the work thus caused will be granted in conformance with the provisions in Section 8-1.09, "Right of Way
Delays," of the Standard Specifications.
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Excavation

Care shall be taken during excavation for soil nail walls to prevent disturbing the natural foundation materials behind the
face of excavation. During initial mass grading, the Contractor shall not excavate the full wall height to the wall alignment as
shown on the plans, but the Contractor shall maintain a working berm of native material in front of the wall to serve as a
work bench for the drill equipment. The working berm shall extend out from the wall a minimum distance of 6 m and shall
be cut down from that point at the slope shown on the approved wall earthwork working drawings. The original ground
beyond the wall alignment for the back or ends of the wall as shown on the plans shall not be over excavated. Any such over
excavation shall be restored by the Contractor, at the Contractor's expense, using methods and materials approved in writing
by the Engineer. Soil stabilization methods or temporary backing or lagging placed behind the excavation face may be
required to prevent disturbing the natural foundation materials.

Excavation for walls shall be limited to that area which can be nailed and covered with shotcrete during the same work
shift in which the excavation is done. Subsequent excavation shall not be made within 3 m of previously nailed and covered
portions of the wall until those nailed and covered portions are structurally complete. A portion of the wall will be
considered structurally complete when the soil nail assemblies have been installed, the shotcrete cover has set, specified
testing has been completed for that portion of the wall, and the test results have been furnished to the Engineer.

Excavation to the fina wall alignment for the full wall height shall incorporate a working berm which shall be
constructed from the top down in a staged lift sequence as shown on the approved wall earthwork working drawings. The
ground level in front of the wall face shall not be excavated more than one meter below the level of the row of soil nails to be
installed in that same lift.

At the option of the Contractor, in addition to the working berm described above, the Contractor may maintain a
stahilizing berm of undisturbed material to support the excavation face during soil nail installation. The stabilizing berm
shall extend horizontally from the bottom of the shotcrete a minimum distance of 0.3-m and shall be cut down from that point
at a slope as shown on the approved wall earthwork working drawings.

After soil nails are complete in place for a given lift, the stabilizing berm shall be removed during excavation to the final
wall alignment. The complete excavated face shall be cleaned of all loose materials, mud, rebound, and other materials that
could prevent or reduce shotcrete bond to the excavated face and soil nails.

Temporary backing or lagging for excavation at soil nail walls may be left in place if approved in writing by the
Engineer. There shall be no voids behind temporary backing or lagging that is left in place. Fillers used to eliminate voids
between the excavation face and temporary backing or lagging shall be dimensionally stable, non-deteriorating material
capable of supporting the earth pressures in both water saturated and dry conditions.

The Contractor shall remove all cobbles, boulders or portions of boulders, rubble, or debris which are encountered at the
final wall alignment during wall face excavation and which protrude from the excavated face more than 50 mm into the
design shotcrete thickness as shown on the plans. Such over excavation shall be backfilled with shotcrete.

The Contractor shall immediately notify the Engineer of the occurrence of raveling or local instability of the final wall
face excavation due to the presence of groundwater, soil conditions, equipment vibration, or other causes.

Unstable areas shall be temporarily stabilized by means of buttressing the exposed excavation face with an earth berm or
other methods approved in writing by the Engineer. Construction of the wall in unstable areas shall be suspended until
remedial measures, submitted by the Contractor, and approved by the Engineer, have been taken.

The Contractor shall immediately notify the Engineer if raveling or local instability of the final wall face excavation
occurs. Unstable areas shall be temporarily stabilized. Structure excavation work shall be suspended in unstable areas until
remedial measures, submitted by the Contractor and approved by the Engineer, have been taken.

The Contractor shall protect installed soil nails during excavation and subsequent operations. Any soil nails damaged
during construction shall be replaced by the Contractor, at the Contractor's expense.

Geocomposite Drain
The geocomposite drain shall conform to the details shown on the plans and the following:

A. Attentionisdirected to "Engineering Fabrics' under "Materials" of these special provisions.

B. Geocomposite drain shall consist of a manufactured core not less than 6.35 mm thick nor more than 50 mm thick
with one or both sides covered with alayer of filter fabric that will provide adrainage void. The drain shall produce
aflow rate, through the drainage void, of at least 25 liters per minute per meter of width at a hydraulic gradient of
1.0 and a minimum externally applied pressure of 239 kPa.
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C. A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the
Standard Specifications shall be furnished for the geocomposite drain certifying that the drain produces the required
flow rate and complies with these special provisions. The Certificate of Compliance shall be accompanied by aflow
capability graph for the geocomposite drain showing flow rates for externally applied pressures and hydraulic
gradients. The flow capability graph shall be stamped with the verification of an independent testing laboratory.

D. Filter fabric for the geocomposite drain shall conform to the provisions for fabric for underdrains in Section 88,
"Engineering Fabrics," of the Standard Specifications.

E. The manufactured core shall be either a preformed grid of embossed plastic, a mat of random shapes of plastic
fibers, a drainage net consisting of a uniform pattern of polymeric strands forming 2 sets of continuous flow
channels, or a system of plastic pillars and interconnections forming a semirigid mat.

F. The core material and filter fabric shall be capable of maintaining the drainage void for the entire height of
geocomposite drain. Filter fabric shall be integrally bonded to the side of the core material with the drainage void.
Core material manufactured from impermeable plastic sheeting having nonconnecting corrugations shall be placed
with the corrugations approximately perpendicular to the drainage collection system.

G. The geocomposite drain shall be installed with the drainage void and the filter fabric facing the embankment. The
fabric facing the embankment side shall overlap a minimum of 75 mm at all joints and wrap around the exterior
edges a minimum of 75 mm beyond the exterior edge. If additional fabric is needed to provide overlap at joints and
wrap-around at edges, the added fabric shall overlap the fabric on the geocomposite drain at least 150 mm and be
attached thereto.

H. Should the fabric on the geocomposite drain be torn or punctured, the damaged section shall be replaced completely
or repaired by placing a piece of fabric that is large enough to cover the damaged area and provide a minimum
150-mm overlap.

I. Plastic pipe shall conform to the provisions for edge drain pipe and edge drain outlets in Section 68-3, "Edge
Drains," of the Standard Specifications.

J.  Treated permeable base to be placed around the slotted plastic pipe at the bottom of the geocomposite drain shall be
cement treated permeable base conforming to the provisions for cement treated permeable base in Section 29,
"Treated Permeable Bases," of the Standard Specifications and these special provisions.

K. The treated permeable base shall be enclosed with a high density polyethylene sheet or PV C geomembrane, not less
than 250 um thick, which is bonded with a suitable adhesive to the concrete and geocomposite drain. Surfaces to
receive the polyethylene sheet shall be cleaned before applying the adhesive. The treated permeable base shall be
compacted with avibrating shoe type compactor.

Measurement and Payment

Excavation and backfill for soil nail wall construction will be measured and paid for as structure excavation (soil nail
wall) and structure backfill (soil nail wall).

Full compensation for furnishing and installing geocomposite drain, filter fabric and drainage piping shall be considered
asincluded in the contract price paid per cubic meter for structure excavation (soil nail wall) and no additional compensation
will be alowed therefor.

Full compensation for working drawings and supplements, and for furnishing, constructing and removing shoring,
working berms, and stabilizing berms, if required, for soil nail wall construction shall be considered as included in the
contract price paid per cubic meter for structure excavation (soil nail wall) and no additional compensation will be allowed
therefor.

Full compensation for shotcrete used to fill voids created by the removal of cobbles and boulders or other obstructions
shall be considered as included in the contract price paid per cubic meter for shotcrete and no additional compensation will be
allowed therefor.
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10-1.39C SOIL NAIL ASSEMBLY

Soil nail assemblies and test soil nail assemblies, consisting of drilling holes in natural foundation materials, installing
and grouting steel barsin drilled holes, anchorage systems, and testing of test soil nail assemblies, shall conform to the details
shown on the plans, the provisions of the Standard Specifications, and these special provisions.

Foundation recommendations are included in the "Information Handout" available to the Contractor in conformance with
the provisions in Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard
Specifications.

Attention is directed to "Order of Work™ and "Soil Nail Wall Earthwork™ of these special provisions.

WORKING DRAWINGS

The Contractor shall submit a complete working drawing submittal for soil nail assemblies to the Officeof Structure
Design (OSD) in conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard
Specifications. All working drawings for soil nail assemblies shall be 559 mm by 864 mm in size. For initial review, 5 sets
of drawings shall be submitted. After review, between 6 and 12 sets, as requested by the Engineer, shall be submitted to
OsDfor final approval and use during construction.

Working drawing submittals for soil nail assemblies shall show the State assigned designations for the contract number,
structure number, full name of the structure as shown on the contract plans, and District-County-Route-Kilometer post on
each drawing and calculation sheet. The Contractor's name, address, and phone and FAX numbers shall also be shown on the
working drawings. Each working drawing sheet shall be numbered in the lower right hand corner of the sheet.

The working drawing submittal for soil nail assemblies shall contain all information required for the construction and
quality control of the soil nail wall, including the following:

A. The proposed schedule and detailed construction sequence of the installation and grouting of soil nails, application
of shotcrete, and construction of cast-in-place reinforced concrete.

B. Complete details and specifications of the soil nail and test soil nail, including encapsulation materials and method

of grouting the encapsulation, anchorage system, and type of packers or other appropriate devices to be used to

ensure partial length grouting of test soil nails.

Grout mix designs and procedures involved in testing grout.

Grout placement procedures and equipment including minimum required cure time.

Details of the equipment proposed for testing soil nails, including jacking frame and appurtenant bracing, and the

method and equipment for determining any displacement of the test soil nail relative to the grout during application

of test loads.

F. Information on space requirements for installation equipment.

G. Drilling methods and equipment.
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The working drawing submittal shall be stamped and signed by an engineer who is registered as a Civil Engineer in the
State of California.

The Contractor shall allow the Engineer 4 weeks to review the soil nail working drawings after a complete submittal has
been received. No soil nails shall be fabricated or installed until the Engineer has approved, in writing, the working drawing
submittal for soil nail assemblies.

Should the Engineer fail to review the complete working drawing submittal within the time specified, and if, in the
opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in
reviewing the soil nail working drawing submittal, an extension of time commensurate with the delay in completion of the
work thus caused will be granted in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the
Standard Specifications.

MATERIALS
The materials specified below shall be used for construction of soil nail assemblies and test soil nail assemblies.
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Soil Nail

Soil nails shall conform to the provisions for bar reinforcement in Section 52, "Reinforcement,” of the Standard
Specifications. When Grade 420 soil nails are shown on the plans, the soil nails shall also conform to the requirements in
ASTM Designation: A 615/A 615M or A 706/A 706M. When Grade 520 soil nails are shown on the plans, the soil nails
shall aso conform to the requirements in ASTM Designation: A 615/A 615M. The soil nail shall be a reinforcing bar
encapsulated full length in a grouted corrugated plastic sheathing. The bar shall be centered in the sheathing and the space
between the sheathing and the bar shall be filled with grout.

Soil nail assemblies shall be lengthened or additional soil nail assemblies shall be installed when ordered by the
Engineer. The lengthening or addition of soil nail assemblies, when ordered by the Engineer, will be paid for as extra work
as provided in Section 4-1.03D, "ExtraWork," of the Standard Specifications.

Soil nails shall have a minimum length of 150 mm of thread on the anchorage end. Threading may be continuous spiral
deformed ribbing provided by the bar deformations or may be cut into a reinforcing bar. If threads are cut into a reinforcing
bar, the bar size shall be the next larger bar designation number from that shown on the plans and coarse threads shall be
used. The epoxy coating at the anchorage end of epoxy coated bars may be omitted for a maximum length of 150 mm.
Metal surfaces of assembled splices of epoxy coated bars shall be epoxy coated.

Corrugated plastic sheathing shall be either polyvinyl chloride (PVC) or high density polyethylene (HDPE). The
minimum sheathing wall thickness shall be 1.0 mm.

HDPE shall have a density between 0.940 and 0.960—g/cm3 when measured in conformance with the requirements in
ASTM Designation: D 792, A-2.

The sheathing shall have sufficient strength to prevent damage during construction operations and shall be watertight,
chemically stable without embrittlement or softening, and nonreactive with concrete.

Splicing of soil nails shall be made only at the locations shown on the plans or at ends of soil nails which the Engineer
has ordered to be lengthened.

Test Soil Nail

Test soil nails shall conform to the provisions for bar reinforcement in Section 52, "Reinforcement," of the Standard
Specifications, and shall be of asize and grade determined by the Contractor.

Test soil nail assemblies shall be lengthened or additional test soil nail assemblies shall be installed when ordered by the
Engineer. The lengthening or addition of test soil nail assemblies, when ordered by the Engineer, will be paid for as extra
work as provided in Section 4-1.03D, "ExtraWork," of the Standard Specifications.

Test soil nails need not be epoxy coated or encapsulated in grouted plastic sheathing.

Splicing of test soil nails shall be made only at locations outside of the bonded Iength.

Anchorage System

Anchorage for soil nails shal conform to the details shown on the plans and the provisions in Section 75-1.02,
"Miscellaneous Iron and Steel," of the Standard Specifications, except that nuts, washers, wedges, and bearing plates to be
fully encased in concrete, grout, or shotcrete need not be galvanized. Concrete anchors on the bearing plates shall conform to
the provisions for stud connectors in Section 55-2, "Materials," of the Standard Specifications.

The ultimate strength of the soil nail anchorage shall be at least the value shown below for the size of the soil nail bar
shown on the plans.

ANCHORAGE ULTIMATE STRENGTH
BAR SIZE (kilonewtons)
Grade 420 Grade 520
No. 16 123 137
No. 19 178 198
No. 22 240 267
No. 25 314 350
No. 29 401 446
No. 32 508 565
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Grout

Grout shall conform to the provisions in Section 50-1.09, "Bonding and Grouting," of the Standard Specifications.
California Test 541 will not be required nor will the grout be required to pass through a screen with a 1.80-mm maximum
clear opening prior to being introduced into the grout pump. Fine aggregate may be added to the grout mixture of portland
cement and water in drilled holes 150 mm or greater in diameter, but only to the extent that the cement content of the grout is
not less than 600 kilograms per cubic meter of grout. Fine aggregate, if used, shall conform to the provisions in Section 90-2,
"Materials," and Section 90-3, "Aggregate Gradings," of the Standard Specifications. Grout with fine aggregate shall have a
nominal penetration equal to or greater than 90 mm when measured in conformance with California Test 533, and shall have
an air content of equal to or less than 2 percent when measured in conformance with California Test 504. Air entraining
admixtures shall not be used for grout with fine aggregate.

The consistency of grout with fine aggregate shall be verified prior to use by producing a batch to be tested. The test
batch shall be produced and delivered to the project under conditions and in time periods similar to those expected during the
placement of grout in the soil nails. Grout for the test batch shall be placed in an excavated hole or suitable container of
adequate size to allow testing in conformance with California Test 533. The test batch shall demonstrate that the proposed
grout mix achieves the specified nominal penetration. Upon completion of the testing, the grout shall be disposed of in
conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the
Standard Specifications.

CONSTRUCTION

Soil nails shall be installed in drilled holes in an expeditious manner so that caving or deterioration of the drilled hole
does not occur. No portion of the drilled hole shall be left open for more than 60 minutes prior to soil nail placement and
grouting unless otherwise approved by the Engineer.

Difficult soil nail assembly construction is anticipated due to the presence of caving soils, ground water, cobbles and
boulders, the requirements of soil nail assembly embedment into natural foundation materials, sound control,and traffic
control.

Drilling

Drilling equipment shall be designed to drill straight and clean holes. The drilling method and the size and capability of
the drilling equipment shall be as approved in the working drawings. Drill rigs shall have the capability of anchorage
installation and grout placement through the use of drill casing or hollow-stem augers.

At locations where caving conditions are anticipated, sufficient casing and auger lengths shall be available on site to
maintain uninterrupted installation of anchors.

At locations where hard drilling conditions such as rock, cobbles, boulders, or obstructions are anticipated, a down hole
pneumatic hammer drill rig and drill bit shall be available on site to drill holes for soil nail assemblies.

Drilled holes for walls shall not extend beyond the right-of-way or easement limits as shown on the plans or as specified
in these special provisions.

Holes shall be drilled in the natural foundation materials. Holes for test soil nail assemblies shall be of the same
diameter as those for the production soil nail assemblies they represent.

Holes shall be cleaned to remove material resulting from the drilling operations and to remove any other material that
would impair the strength of the soil nail assemblies or test soil nail assemblies. Foreign material dislodged or drawn into the
holes during construction of the assemblies shall be removed. Water for cleaning holes shall not be used, unless full hole
length hollow-stem augers or casing is maintained in the same hole during cleaning and soil nail assembly installation. Soil
nail assemblies and test soil nail assemblies shall not be installed in the drilled holes until the holes have been inspected by
the Engineer.

Installing Soil Nailsand Test Soil Nails

Soil nails and test soil nails shall beinstalled in the drilled holes using centralizers. Centralizers shall adequately support
the bar in the center of the drilled hole and shall be spaced at a maximum of 1.5 m on center along the length of the bar, and
0.5-m from the end of the bar.

Where the soil nail cannot be completely inserted, the Contractor shall remove the bar and clean or redrill the hole to
permit unobstructed installation. Partialy installed bars shall not be driven or forced into the drilled hole and will be
rejected. When open-hole drilling methods are being used, the Contractor shall have hole cleaning tools on-site suitable for
cleaning drilled holes along their full length just prior to bar insertion and grouting.
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Grouting

The length of drilled hole shall be verified and recorded by the Contractor before grouting.

Grout shall be injected at the low end of the drilled hole and shall fill the drilled hole with a dense grout free of voids or
inclusion of foreign material. Cold joints shall not be used in grout placement. Soil nails shall be grouted full length.

Only the bonded length of test soil nails shall beinitialy grouted. Initial grouting shall be confined to the bonded length
by packers or other approved devices. For test soil nails, grouting of the remainder of the drilled hole shall not be done until
pullout tests have been completed and approved by the Engineer.

After placing the grout for soil nails and test soil nails, they shall remain undisturbed for the cure time stated in the
approved soil nail working drawings.

Securing Soil Nails
Any remaining void at the exterior end of the drilled hole for a soil nail assembly shall be filled with shotcrete and the
soil nail secured at the face of the shotcrete. The steel bearing plate shall be seated with full bearing on the shotcrete surface
and the nut for the soil nail shall be hand tightened before the initial set of the shotcrete. The nut shall be made wrench tight
after the shotcrete has set for 24 hours, unless a shorter time is approved by the Engineer.

Securing Test Soil Nails

Testing shall be performed against a temporary bearing yoke which bears directly on the shotcrete facing. Test loads
transmitted through the temporary bearing yoke shall not fracture the shotcrete or cause displacement or sloughing of the soil
surrounding the drilled hole. No part of the yoke shall bear within 150 mm of the edge of blockout.

Test soil nails shall be removed to behind the front face of the shotcrete after testing has been completed. The remaining
length of void in the drilled hole shall be grouted and the blockout in the shotcrete facing filled with either grout or shotcrete.

TESTING

Test soil nail assemblies shall be pullout tested by the Contractor in the presence of the Engineer. A pullout test shall
consist of incrementally loading the assembly until either the pullout test load has been held for one minute or the total
measured movement of the soil nail exceeds 50 mm, at which point the load shall be recorded as part of the test data and
submitted to the Engineer at the conclusion of each test.

The Contractor shall monitor and record total movement of the test soil nail relative to the grout during application of the
test load.

Applied test loads shall be determined by using either a calibrated pressure gage or aload cell. Movements of the end of
the soil nail, relative to an independent fixed reference point, shall be measured and recorded to the nearest 25 pm at each
increment of load, including the ending alignment load, during the load tests.

The pressure gage shall have an accurately reading dial at least 150 mm in diameter. Each jack and its gage shall be
calibrated as a unit with the cylinder extension in the approximate position that it will have at final jacking force, and shall be
accompanied by a certified calibration chart. Each jack and pressure gage assembly shall be calibrated in conformance with
Section 50-1.08, "Prestressing,” of the Standard Specifications. The load cell shall be calibrated and shall be provided with
an indicator capable of measuring the test load in the soil nail. The range of the load cell shall be such that the lower
10 percent of the manufacturer's rated capacity will not be used in determining the jacking force.

The test load may be verified by State forces with either State-furnished load cells or pressure cells, or with State-
furnished Vibra-Tension equipment operated in conformance with the requirements of California Test 677. The Contractor
shall provide sufficient labor, equipment, and material to install and support such testing equipment at the soil nails and to
remove the testing equipment after the testing is complete, as ordered by the Engineer.
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The pullout test procedures shall conform to the following:

A. The pullout test shall be conducted by measuring and recording the test load applied to the test soil nail and the test
soil nail end movement at each load listed in the following loading schedule.

PULLOUT TEST LOADING SCHEDULE

AL
0.20M
0.30M
0.40M
0.50M
0.60M
0.70M
0.80M
0.90M
1.00M (PULLOUT TEST LOAD)
AL

(M =MAXIMUM TEST LOAD (kN) = 0.01416,D)

Where o,=Ultimate bond stress between grout and drilled hole as shown on the plans, in kPa; and D=actual drilled hole
diameter, in millimeters.

(AL = ALIGNMENT LOAD =0.1M)

B. Each increment of load shall be applied in less than one minute and held for at least one minute but not more than
2 minutes, except that the load egual to 0.70M shall be held for 10 minutes. During the 10-minute load hold, the
movement of the end of the soil nail shall be measured at 1, 2, 3, 4, 5, 6, and 10 minutes. The observation period for
the 10-minute load hold shall start when the pump begins to apply the increment of load from 0.60M to 0.70M. If
the creep movement measured between one minute and 10 minutes at 0.70M is less than one mm, the load shall
continue to be increased incrementally to 1.00M, then reduced to the ending alignment load. The test soil nail
assembly shall be considered acceptable if 1) the creep movement measured between one minute and 10 minutes is
less than one mm, 2) the total measured movement is greater than 80 percent of the theoretical elastic elongation of
the test nail unbonded length at the 1.0M load, and 3) the total measured movement is less than 50 mm.

C. If the load of 0.70M cannot be maintained for 10 minutes with one mm or less creep movement, the 0.70M load
shall be maintained for an additional 50 minutes. Total movement shall be measured at 15, 20, 25, 30, 45, and
60 minutes. If the test load is held for 60 minutes, a creep curve showing the creep movement between 10 minutes
and 60 minutes shall be plotted as a function of the logarithm of time. If the creep curve plotted from the movement
data indicates a creep rate of less than 2.0 mm for the last log cycle of time, the load shall continue to be increased
incrementally to 1.00M, then reduced to the ending alignment load. The test soil nail assembly shall be considered
acceptable if 1) the creep curve plotted from the movement data indicates a creep rate of less than 2.0 mm for the
last log cycle of time, 2) the total measured movement is greater than 80 percent of the theoretical elastic elongation
of the test nail unbonded length at the 1.0M load, and 3) the total measured movement is less than 50 mm.

D. Thesoil nail shall be unloaded only after completion of the test.

Test soil nails that fail to meet acceptance criteria shall be extracted when requested by the Engineer. Full compensation
for extracting test soil nails shall be considered as included in the contract price paid per meter for soil nail assembly, and no
separate payment will be made therefor.

The Contractor shall furnish to the Engineer complete test results for each soil nail assembly tested. Data for each test
shall list key personnel, test loading equipment, test soil nail location, hole diameter and depth, bond length, type of sail,
method of drilling, and amount of ground water encountered within the bond length. Test data shall also include the dates
and times of drilling, test soil nail installation, grouting, and testing. The test load and amount of displacement shall be
included in the test data when any displacement of the test soil nail relative to the grout occurs during application of the test
load.
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MEASUREMENT
Soil nail assembly and test soil nail assembly will be measured and paid for by the meter. The length to be paid for will
be the length of soil nail assembly or test soil nail assembly measured along the bar centerline from the back face of shotcrete
to the tip end shown on the plans or ordered in writing by the Engineer.

PAYMENT

The contract price paid per meter for soil nail assembly shall include full compensation for furnishing all labor,
meaterials, tools, equipment, and incidentals, and for doing &l the work involved in constructing the soil nail assemblies,
complete in place, as shown on the plans, as specified in the Standard Specifications and these specia provisions, and as
directed by the Engineer.

Test soil nail assemblies will be paid for as soil nail assembly.

Full compensation for testing of the test soil nail assemblies shown on the plans shall be considered as included in the
contract price paid per meter for soil nail assembly, and no separate payment will be made therefor.

Full compensation for repair of all damage to existing structures, restoration of grade in subsided areas, and al other
damage done by drilling shall be considered as included in the contract price paid per meter for soil nail assembly, and no
additional compensation will be allowed therefor.

Full compensation for furnishing, installing, and removing casing shall be considered as included in the contract price
paid per meter for soil nail assembly, and no additional compensation will be allowed therefor.

The quantities of trial batch grout will not be included in any contract item of work, and full compensation for
furnishing, producing, and disposing of trial batches shall be considered as included in the contract price paid per meter for
soil nail assembly, and no additional compensation will be allowed therefor.
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10-1.525 CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)

Concrete pavement (Rapid Strength Concrete) shall consist of constructing rapid strength concrete (RSC) pavement as
shown on the plans and in conformance with Section 40, "Portland Cement Concrete Pavement,” of the Standard
Specifications and Concrete Pavement of these special provisions.

DEFINITIONS
The following definitions shall apply to this section:

A. EARLY AGE. — A time less than 10 times the final set time of the concrete.

B. FINAL SET TIME. — The elapsed time after initial contact of cement and water, or accelerator, if used, at which a
specific penetration resistance of 27.6 MPa is achieved in conformance with the requirements in ASTM
Designation: C 403.

C. OPENING AGE. — The age a which the concrete will achieve the specified strength for opening to public or
Contractor traffic.

PRE-PAVING CONFERENCE

The Contractor and subcontractors involved in construction operations of RSC shall meet with the Engineer at a pre-
paving conference, at a mutually agreed time, to discuss methods of accomplishing all phases of the construction operation,
contingency planning, and standards of workmanship for the completed item of work.

The Contractor shall provide the facility for the pre-paving conference. The Contractor's superintendent, foremen,
subcontractors, field staff, plant personnel including plant supervisors, manager, and operator involved with RSC shall attend
the pre-paving conference. The Contractor shall submit a list of participants to the Engineer for approval. The complete
listing shall identify each participant's name, employer, title and role in construction of RSC. The pre-paving conference
shall be held for no less than 2 hours. Construction operations of RSC shall not begin until the specified personnel have
completed the mandatory pre-paving conference.

TEST STRIP
Initial test strip(s) will not be required for RSC pavement.

JUST-IN-TIME TRAINING

Just-In-Time Training (JITT) shall be mandatory, and consist of aformal joint training class on rapid strength concrete.
Construction operations for rapid strength concrete shall not begin until the Contractor's and the Engineer's personnel have
completed the mandatory JITT. The Contractor's personnel included in the list of participants for the Pre-Operation
Conference along with the Engineer's representatives shall attend JITT.

The JTT session will be conducted for not less than 4 hours on rapid strength concrete. The training class may be an
extension of the Pre-Operation Conference and shall be conducted at the project field location convenient for both the
Contractor's and the Engineer's project staffs. Scheduling and completion of the JTT session shall be completed at least 5
working days prior to the start of construction of rapid strength concrete. The class shall be held during normal working
hours.

The JTT instructor shall be experienced in the construction methods, materials, and test methods associated with rapid
strength concrete. The instructor shall not be an employee of the Contractor or a member of the Engineer's field staff. A
copy of the syllabus, handouts, and presentation material shall be submitted to the Engineer at least 7 days before the day of
the training. Selection of the course instructor, the course content and training site shall be as mutually agreed to by the
Contractor and the Engineer. The instructor shall issue a certificate of completion to the participants upon the completion of
the class. The certificate shall include the course title, date and location of the class, the name of the participant, instructor's
name, location and phone number.

The Contractor's or Engineer's personnel involved with rapid strength concrete operations will not be required to attend
JTT if they have completed similar training within the previous 12 months of the date of the JTT for this project. The
Contractor shall provide a certificate of class completion as described above for each staff member to be excluded from the
JTT session. The final determination for exclusion of any staff member's participation will be as determined by the
Engineer. All attendees of the JTT shall complete, and submit to the Engineer, an evaluation of the training. The course
evaluation form will be provided by the Engineer.

CONTRACT NO. 11-080914
REPLACED PER ADDENDUM NO. 6 DATED MAY 7, 2004



It is expressly understood that Just-In-Time Training shall not relieve the Contractor of any responsibility under the
contract for the successful completion of the work in conformity with the requirements of the plans and specifications.

TRIAL SLAB

Prior to beginning work on concrete pavement (RSC), the Contractor shall successfully complete one or more tria slabs
for each RSC mix design to be used in constructing RSC pavement. Tria slabs shall be constructed, finished, cured and
tested with the materials, tools, equipment, personnel and methods to be used in completing RSC pavement. Tria slabs shall
demonstrate that the Contractor is capable of producing RSC pavement in conformance with the provisions in this section,
within anticipated time periods including delivery, placement, finishing and curing times, and under similar atmospheric and
temperature conditions expected during operations. Multiple trial dlabs for each RSC mix design may be required to envelop
variable atmospheric and temperature conditions.

The minimum trial slab dimensions shall be 3 m by 6 m and shall be 230 mm thick where planned pavement nominal
thickness is less than 255 mm. The trial dlab thickness shall be 260 mm where planned pavement nominal thickness is
255 mm or greater. Where there are planned slab with greater and less than 255 mm thickness then two trial slabs shall be
required one at 230 mm thick and one at 260 mm thick. Trial slabs shall be placed near the project site at alocation mutually
acceptable to the Engineer and the Contractor except slabs shall not be placed on the roadway or within the project limits.

During trial slab construction and within 20 minutes of RSC delivery, beams shall be fabricated in conformance with the
requirements in California Test 523. Beams shall be used to determine early age and 7-day modulus of rupture values.
Beams fabricated for early age testing shall be cured so that the monitored temperature in the beams and the trial slab are
within 3°C at all times. Internal temperatures of trial slab and early age beams shall be monitored and recorded at minimum
time intervals of 5 minutes by installing thermocouples and or thermistors connected to strip-chart recorders or digital data
loggers. Temperature recording devices shall be accurate to within +1°C. Internal temperature readings shall be measured at
25 mm from the top and 25 mm from the bottom, no closer than 75 mm from any edge of the concrete elements, until early
age testing is completed. Beams fabricated for 7-day testing shall be cured in conformance with California Test 523 except
they shall be placed into sand at between 5 and 10 times final set time or 24 hours, whichever is earlier. Trial slabs 225 mm
thick shall have an early age modulus of rupture of not less than 2.8 MPa and a 7-day modulus of rupture of not less than
4.2 MPa. Trial dlabs 260 mm thick shall have an early age modulus of rupture of not less than 2.3 MPa and a 7-day modulus
of rupture of not less than 4.2 MPa. Beams failing early age or 7-day modulus of rupture requirements shall be cause for
rejection of the trial slab.

The Contractor may request, in writing, the use of ASTM Designation: C 805 or C 900 to estimate the modulus of
rupture of the pavement at early ages, subject to approval by the Engineer. The selected test method shall be used to
determine modulus of rupture until 7 days after the Contractor notifies the Engineer of withdrawal of the proposal or 7 days
after the Engineer notifies the Contractor of withdrawal of approval, in writing. During trial slab curing, correlation testing
shall be performed to determine the relation between the modulus of rupture and ASTM Designation: C 805 or C 900
performed on the trial dab. The correlation shall be established by testing at 4 or more time intervals. At a minimum, tests
shall be performed one hour before and one hour after the opening age and two others within 15 minutes of the opening age.
Modulus of rupture estimates shall be calculated with either a linear, exponential or logarithmic, least squares best-fit
equation, whichever provides the best correlation coefficient.

Materials resulting from construction of trial slabs and test specimens shall become the property of the Contractor and
shall be removed and disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the
Highway Right of Way," of the Standard Specifications.

TEMPORARY ROADWAY STRUCTURAL SECTION

Asphalt concrete and aggregate base, equal to the quantity of pavement removed during the work shift, shall be provided
on site for construction of atemporary roadway structural section where existing pavement is to be placed. The quantity and
location of standby material shall be included in the Contractor's contingency plan in conformance with the requirements of
these specia provisions. Temporary roadway structural section shall be maintained and later removed as the first order of
work when concrete pavement (Rapid Strength Concrete) operations resume. The temporary roadway structural section shall
consist of 90-mm thick asphalt concrete over aggregate base. RSC not conforming to these special provisions for RSC may
be used for temporary roadway structural section with the Engineer's approval.

Aggregate base for temporary roadway structural section shall be produced from commercial quality aggregates
consisting of broken stone, crushed gravel, natural rough-surfaced gravel, reclaimed concrete and sand, or any combination
thereof. Grading of aggregate base shall conform to the 19-mm maximum grading specified in Section 26-1.02A, "Class 2
Aggregate Base," of the Standard Specifications.
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Asphalt concrete for temporary roadway structural section shall be produced from commercia quality aggregates and
asphalt binder. Grading of aggregate shall conform to the 19-mm maximum, medium grading in Section 39-2.02,
"Aggregate," of the Standard Specifications and asphalt binder shall conform to requirements for liquid asphalt SC-800 in
Section 93, "Liquid Asphalts," of the Standard Specifications. Amount of asphalt binder to be mixed with the aggregate shall
be approximately 0.3 percent less than the optimum bitumen content determined in conformance with the requirements in
Cdlifornia Test 367.

Aggregate base and asphalt concrete for the temporary roadway structural section shall be spread and compacted by
methods that will produce a well-compacted, uniform base, with a surface of uniform smoothness, texture and density.
Surfaces shall be free from pockets of coarse or fine material. Aggregate base may be spread and compacted in one layer.
Asphalt concrete may be spread and compacted in one layer. Finished surface of asphalt concrete shall not vary more than
15 mm from the lower edge of a 3.6-m +£0.06 m long straightedge placed parallel with the centerline and shall match the
elevation of existing concrete pavement along the joints between the existing pavement and temporary surfacing.

Removed temporary roadway structural section materials shall be disposed of in conformance with the provisions in
Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications, except that
removed aggregate base may be stockpiled at the project site and reused for construction of temporary roadway structural
sections. When no longer required, standby material or stockpiled material for construction of temporary roadway structural
sections shall be disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Materia Outside the
Highway Right of Way," of the Standard Specifications.

RAPID STRENGTH CONCRETE
General

Rapid Strength Concrete (RSC) shall be a concrete made with hydraulic cement that develops opening age and 7-day
specified modulus of rupture strengths.

Requirements of Sections 40-1.015, "Cement Content,” 40-1.05, "Proportioning,” and 90-1.01, "Description,” of the
Standard Specifications and “ Pavement Concrete Mix Proportions” of Concrete Pavement of these special provsions shall not
apply.

Combined aggregate grading used in RSC shall be either the 37.5-mm, maximum grading, or 25-mm, maximum grading,
at the option of the Contractor.

Cement for RSC shall be hydraulic cement as defined in ASTM Designation: C 219 and shall conform to the following
requirements:

Test Description Test Method Requirement
Contraction in Air Cdlifornia Test 527,W/C Ratio = 0.39 + 0.010 0.053 %, max.
Mortar Expansion in Water ASTM Designation: C 1038 0.04 %, max.
Soluble Chloride* California Test 422 0.05 %, max.
Soluble Sulfates* Cdlifornia Test 417 0.30 %, max.
Thermal Stability California Test 553 60 %, min.
Compressive Strength @ 3 days ASTM Designation: C 109 17 MPa

*Test is to be done on a cube specimen, fabricated in conformance with the requirementsin ASTM
Designation: C 109, cured at least 14 days and then pulverized to 100% passing the 300-um sieve

At least 45 days prior to intended use, the Contractor shall furnish a sample of cement from each lot proposed for use and
all admixtures proposed for use in the quantities ordered by the Engineer.

The Contractor shall submit uniformity reports for cement used in RSC to the Engineer. Uniformity reports shall
conform to the requirementsin ASTM Designation: C 917, except that testing age and water content may be modified to suit
the particular material. Uniformity reports shall be submitted at least every 30 days during RSC pavement operations.

Type C accelerating chemical admixtures conforming to the provisions in Section 90-4, "Admixtures," of the Standard
Specifications may be used. In addition to the admixtures listed on the Department's current list of approved admixtures,
citric acid or borax may be used if requested in writing by the cement manufacturer and a sample is submitted to the
Engineer. Chemical admixtures, if used, shall beincluded in the testing for requirements listed in the table above.
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At least 10 days prior to use in the trial slab, the Contractor shall submit a mix design for RSC that shall include the
following:

Opening age

Proposed aggregate gradings

Mix proportions of hydraulic cement and aggregate

Types and amounts of chemical admixtures

Maximum time allowed between batching RSC and placing roadway pavement

Range of ambient temperatures over which the mix design is effective (10°C maximum range)

Final set time of the concrete

Any specia ingtructions or conditions, including but not limited to, water temperature requirements when

appropriate

IOMMOO®w>

The Contractor shall submit more than one mix design to plan for ambient temperature variations anticipated during
placement of the roadway pavement. Each mix shall be designed for a maximum ambient temperature range of 10°C. The
Contractor shall develop and furnish modulus of rupture development data for each proposed mix design. Modulus of
rupture development data for up to 7 days shall be provided to the Engineer prior to beginning paving operations. Modulus
of rupture development data may be developed from laboratory prepared samples. The testing ages for modulus of rupture
development data shall include one hour before opening age, opening age, one hour after opening age, 24 hours, 7 days and
28 days.

Concrete pavement penetration requirements in Section 90-6.06, "Amount of Water and Penetration," of the Standard
Specifications shall not apply to RSC.

RSC pavement shall develop a minimum modulus of rupture of as specified in "Pay Factor Adjustment for Low Modulus
of Rupture" of these special provisions before opening to public or Contractor traffic. In addition, RSC pavement shall
develop a minimum modulus of rupture of 4.2 MPa in 7 days after placement. RSC pavement that attains a modulus of
rupture of less than specified may be accepted in conformance with "Pay Factor Adjustment for Low Modulus of Rupture”
specified herein. Modulus of rupture shall be determined by averaging results from 3 beam specimens tested in conformance
with the requirements in California Test 523. Beam specimens may be fabricated using an internal vibrator in conformance
with the requirements in ASTM Designation: C 31. No single test shall represent more than the production of that day or
100 cubic meters, whichever isless.

Modulus of rupture at early age may be estimated using the correlation established during trial slab placement or by
using results from beam specimens cured under atmospheric conditions and at a temperature within 3°C of the pavement.
Modulus of rupture at other ages will be determined using beams cured and tested in conformance with California Test 523
except beams will be placed into sand between 5 and 10 times final set time or 24 hours, whichever is earlier. The Engineer
will perform the testing to determine modulus of rupture values of the RSC pavement. The modulus of rupture, as
determined above, will be the basis for accepting or rejecting the RSC pavement for modulus of rupture requirements.

Pay Factor Adjustment for Low Modulus of Rupture

Where pavement nominal thickness isless than 255 mm, payment for concrete pavement (Rapid Strength Concrete) will
be adjusted for low modulus of rupture tests as follows:

A. Concrete pavement (Rapid Strength Concrete) with modulus of rupture of 2.8 MPa or greater before the lane is
opened to the traffic and 7-day modulus of rupture of 4.2 MPa or greater will be paid for at the contract price per
cubic meter for concrete pavement (Rapid Strength Concrete).

B. Concrete pavement (Rapid Strength Concrete) with a 7-day modulus of rupture of less than 3.4 MPawill not be paid
for, and shall be removed and replaced, a the Contractor's expense with concrete pavement (Rapid Strength
Concrete) conforming to the requirements of these special provisions.

C. Concrete pavement (Rapid Strength Concrete) with modulus of rupture of 2.1 MPa or greater before the lane is
opened to traffic and a 7-day modulus of rupture of equal to or greater than 3.4 MPawill be paid for at a percentage
of the contract price per cubic meter for concrete pavement (Rapid Strength Concrete) in conformance with the
percentages in the pay table below.
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D. Concrete pavement (Rapid Strength Concrete) with modulus of rupture of less than 2.1 MPawhen the lane is opened
to traffic will be rejected and shall be removed and replaced at the Contractor's expense with concrete pavement
(Rapid Strength Concrete) conforming to the requirements of these special provisions.

Percentage Pay Table
Modulus of Rupture (MPa) at 7-Day Modulus of Rupture (MPa)
opening to traffic Greater thanor | Lessthan4.2 and greater | Lessthan 3.8 and greater
equal to 4.2 than or equal to 3.8 than or equal to 3.4

Greater than or equal to 2.8 100% 95% 90%
Less than 2.8 and greater than 95% 95% 90%
or equal to 2.4

Less than 2.4 and greater than 80%* 80%* 80%*
or equal to 2.1

* Any replacement panels that develops one or more transverse cracks within 21 days after placement shall be
removed and replaced at the Contractor's expense with replace concrete pavement (Rapid Strength Concrete)
conforming to the requirements of these special provisions. A transverse crack is defined as a crack running from
one longitudinal edge of the panel to the other.

Where pavement nominal thickness is 255 mm or greater, payment for concrete pavement (Rapid Strength Concrete)
will be adjusted for low modulus of rupture tests as follows:

A. Concrete pavement (Rapid Strength Concrete) with modulus of rupture of 2.3 MPa or greater before the lane is
opened to the traffic and 7-day modulus of rupture of 4.2 MPa or greater will be paid for at the contract price per
cubic meter for concrete pavement (Rapid Strength Concrete).

B. Concrete pavement (Rapid Strength Concrete) with a 7-day modulus of rupture of less than 3.4 MPawill not be paid
for, and shall be removed and replaced, at the Contractor's expense with concrete pavement (Rapid Strength
Concrete) conforming to the requirements of these special provisions.

C. Concrete pavement (Rapid Strength Concrete) with modulus of rupture of 1.8 MPa or greater before the lane is
opened to traffic and a 7-day modulus of rupture of equal to or greater than 3.4 MPawill be paid for at a percentage
of the contract price per cubic meter for concrete pavement (Rapid Strength Concrete) in conformance with the
percentages in the pay table below.

D. Concrete pavement (Rapid Strength Concrete) with modulus of rupture of less than 1.8 MPawhen the lane is opened
to traffic will be rejected and shall be removed and replaced at the Contractor's expense with concrete pavement
(Rapid Strength Concrete) conforming to the requirements of these special provisions.

Percentage Pay Table
Modulus of Rupture (MPa) at 7-Day Modulus of Rupture (MPa)
opening to traffic Greater thanor | Lessthan4.2 and greater | Lessthan 3.8 and greater
equal to 4.2 than or equal to 3.8 than or equal to 3.4
Greater than or equal to 2.3 100% 95% 90%
Less than 2.3 and greater than 95% 95% 90%
or equal to 2.0
Lessthan 2.0 and greater than 80%0* 80%* 80%0*
or equal t0 1.8

* Any replacement panels that develops one or more transverse cracks within 21 days after placement shall be
removed and replaced at the Contractor's expense with replace concrete pavement (Rapid Strength Concrete)
conforming to the requirements of these special provisions. A transverse crack is defined as a crack running from
one longitudinal edge of the panel to the other.

The Contractor shall pay to the State adjustments in payment for low modulus of rupture tests in conformance with the
requirements specified in the tables in this section. The Department will deduct the amount of the adjustments from moneys
due or that may become due, the Contractor under the contract.
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Proportioning

Weighing, measuring and metering devices used for proportioning materials shall conform to the provisions in
Section 9-1.01, "Measurement of Quantities,” of the Standard Specifications and these special provisions.

Over and under dials, and other indicators for weighing and measuring systems used in proportioning materials shall be
grouped so that the smallest increment for each indicator can be accurately read from the point at which the proportioning
operation is controlled for ingredients batched at a central batch plant. In addition, indicators for weighing and measuring
cement batched from a remote weighing system shall also be placed so that each indicator can be accurately read from the
point at which the proportioning operation is controlled

Aggregates shall be handled and stored in conformance with the provisions in Section 90-5.01, "Storage of Aggregates,”
of the Standard Specifications. Liquid admixtures shall be proportioned in conformance with the provisions in
Section 90-4.10, "Proportioning and Dispensing Liquid Admixtures," of the Standard Specifications. Mineral admixtures
shall be protected from exposure to moisture until used. Adequate facilities shall be provided to assure that minera
admixtures meeting the specified requirements are kept separate from other mineral admixtures to easily track the materials
that are entering the work. Safe and suitable facilities for sampling mineral admixtures shall be provided at the weigh hopper
or in the feed line immediately in advance of the hopper.

Weighing equipment shall be insulated against vibration or movement of other operating equipment. When the plant is
in operation, the mass of each draft of material shall not vary from the designated mass by more than the tolerances specified
herein. Each scale graduation shall be 0.001 of the usable scale capacity.

Aggregate shall be weighed cumulatively and equipment for the weighing of aggregate shall have a zero tolerance of
+0.5 percent of the designated total batch mass of the aggregate. Equipment for the separate weighing of the cement or
mineral admixture shall have a zero tolerance of +0.5 percent of their designated individual batch drafts. Equipment for
measuring water shall have a zero tolerance of £0.5 percent of its designated mass or volume.

The massindicated for any individual batch of material shall not vary from the preselected scale setting by more than the
following:

Material Tolerance
Aggregate + 1.0 percent of designated batch mass
Cement + 0.5 percent of designated batch mass
Mineral Admixture | + 1.0 percent of designated batch mass
Water + 1.5 percent of designated batch mass or volume

Proportioning shall consist of dividing the aggregates into the specified sizes, each stored in a separate bin, and
combining them with cement, mineral admixture and water as provided in these special provisions. Dry ingredients shall be
proportioned by mass. Liquid ingredients shall be proportioned by mass or volume.

At the time of batching, aggregates shall have been dried or drained sufficiently to result in stable moisture content, so
that no visible separation of water from aggregate will take place during the proportioning process. In no event shall the free
moisture content of the fine aggregate at the time of batching exceed 8 percent of its saturated, surface-dry mass.

If separate supplies of aggregate materia of the same size group with different moisture content or specific gravity or
surface characteristics affecting workability are available at the proportioning plant, withdrawals shall be made from one
supply exclusively and the materials therein completely exhausted before starting upon another supply.

Cement shall be kept separate from the aggregates until released for discharge into the mixer. Cement shall be free of
lumps and clods when discharged into the mixer. Fabric containers used for transportation or proportioning of cement shall
be clean and free of residue before reuse.

Weigh systems for proportioning aggregate, cement, and mineral admixture shall be individual and distinct from all other
weigh systems. Each weigh system shall be equipped with a hopper, a lever system, and an indicator to constitute an
individual and distinct material-weighing device.

For batches with a volume of one cubic meter or more, proportioning equipment shall conform to one of the following
methods:

A. All ingredients shall be batched at a central batch plant and charged into a mixer truck for transportation to the pour
site. Ingredient proportioning shall meet the requirements of Section 90-5, "Proportioning,” of the Standard
Specifications.

B. All ingredients except the cement shall be batched at a central batch plant and charged into a mixer truck for
transportation to a remote located silo and weigh system for the proportioning of the cement. The remote system
shall proportion cement for charging the mixer truck.
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C. All ingredients except the cement shall be batched at a central batch plant and charged into a mixer truck for
transportation to a remote location where pre-weighed, containerized cement shall be added to the mixer truck. The
cement pre-weighing operation shall utilize a platform scale. The platform scale shall have a maximum capacity of
2.5 tonnes with a maximum graduation size of 0.5 kilograms. Cement shall be pre-weighed into a fabric container.
The minimum amount of cement to be proportioned into any single container shall be one half of the total amount
required for the load of RSC being produced.

D. Cement, water, and aggregate shall be proportioned volumetrically in conformance with these special provisions.

In order to check the accuracy of batch masses, the gross mass and tare mass of truck mixers shall be determined when
ordered by the Engineer. The equipment shall be weighed at the Contractor's expense on scales designated by the Engineer.

The Contractor shall install and maintain in operating condition an electrically actuated moisture meter. The meter shall
indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched. The meter shall
have a sensitivity of 0.5 percent by mass of the fine aggregate.

No additional mixing water shall be incorporated into the concrete during hauling or after arrival at the delivery point,
unless authorized by the Engineer. If the Engineer authorizes additional water to be incorporated into the concrete, the drum
shall be revolved not less than 30 revolutions at mixing speed after the water is added and before discharge is commenced.
Water added to the truck mixer at the job site shall be measured through a meter that conforms to the provisions in
Section 9-1.01, "Measurement of Quantities," of the Standard Specifications.

Aggregate discharged from several bins shall be controlled by gates or by mechanical conveyors. The means of
discharge from the bins and from the weigh hopper shall be interlocked so that no more than one bin can discharge at atime,
and so that the weigh hopper can not be discharged until the required quantity from each of the bins has been deposited in the
weigh hopper.

Weighmaster Certificates

Weighmaster certificates for RSC, regardless of the proportioning method used, shall include all information necessary
to trace the manufacturer, and manufacturer's lot number for the cement being used. When proportioned into fabric
containers the weighmaster certificates for the cement shall contain date of proportioning, location of proportioning and
actual net draft mass of the cement. When proportioned at the pour site from a storage silo the weighmaster certificates shall
contain date of proportioning, location of proportioning and the net draft mass of the cement used in the load.

Spreading, Compacting and Shaping

Metal or wood side forms may be used. Wood side forms shall not be less than 38-mm thick. Side forms shall be of
sufficient rigidity, both in the form and in the connection with adjoining forms, that movement will not occur under the force
from subgrading and paving equipment or from the pressure of concrete.

Side forms shall remain in place until the pavement edge no longer requires the protection of forms. Side forms shall be
thoroughly cleaned and oiled prior to each use.

Consolidation of RSC shall be by means of high-frequency internal vibrators after the RSC is deposited on the subgrade.
Vibrating shall be done in a manner to assure uniform consolidation adjacent to forms and across the full paving width. RSC
shall be placed as nearly as possible in its final position and use of vibrators for extensive shifting of the mass of RSC will
not be permitted.

RSC shall be spread and shaped by suitable powered finishing machines and supplemented by hand finishing as
necessary. Methods of spreading, shaping and consolidating that result in segregation, voids or rock pockets shall be
discontinued. The Contractor shall use methods that will produce dense homogeneous pavement conforming to the required
Cross section.

After the RSC has been mixed and placed, no additional water shall be added to the surface to facilitate finishing.
Surface finishing additives, when used, shall be as recommended by the manufacturer of the cement and shall be approved by
the Engineer prior to use.

Joints

Prior to placing concrete against existing concrete, a 6-mm thick commercial quality polyethylene flexible foam
expansion joint filler shall be placed across the original transverse and longitudinal joint faces and extend the full depth of the
excavation. The top of the joint filler shall be placed flush with the top of pavement. Joint filler shall be secured to the joint
face of the existing pavement by a method that will hold thejoint filler in place during the placement of concrete.
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Transverse weakened plane joints in pavement widenings shall be constructed to match the spacing and skew of the
weakened plane joints in the adjacent existing pavement. Where the existing transverse weakened plane joint spacing in an
adjacent lane exceeds 4.6 m, an additional transverse weakened plane joint shall be constructed midway between the existing
joints. The provisions in the second and third paragraphs in Section 40-1.08B, "Weakened Plane Joints," and the third
paragraph in Section 40-1.08B(1), "Sawing Method," of the Standard Specifications shall not apply. Sawing of weakened
plane joints shall be completed within 2 hours of completion of final finishing. Minimum depth of cut for weakened plane
joints shall be 70 mm.

TieBars

Tie bars shall be installed at longitudinal joints where existing tie bars were sawn through. Locations of new tie bars
shall be placed as directed by the Engineer.

Tie bars shall be deformed reinforcing steel bars conforming to the requirementsin ASTM Designation: A 615/A 615M,
Grade 300 or 420 and shall be epoxy-coated in conformance with the provisions in Section 52-1.02B, "Epoxy-coated
Reinforcement,” of the Standard Specifications, except that references made to ASTM Designation; D 3963/D 3963M shall
be deemed to mean ASTM Designation: A 934/A 934M or A 775/A 775M. Tie bars shall not be bent.

Tie bars shall not be used at joints where RSC and asphalt concrete pavements join.

Tie bars shall be installed at longitudinal joints by drilling and bonding with epoxy. Epoxy shall be a two-component,
epoxy-resin, conforming to the requirements of ASTM Designation: C 881, TypeV, Grade 3 (None-Sagging). The class
used shall be dependent on the internal temperature of the existing hardened concrete at the time of tie bar installation as
follows: Class A for below 4.5°C, Class B for 4.5°C to 15.5°C, and Class C for above 15.5°C. Epoxy shall be accompanied
by a Certificate of Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the
Standard Specifications. A copy of the manufacturer's recommended installation procedure shall be provided to the Engineer
at least 7 days prior to the start of work. Drilled holes shall be cleaned in conformance with the epoxy manufacturer's
instructions and shall be dry at the time of placing the epoxy and tie bars. Immediately after inserting the tie bars into the
epoxy, the tie bars shall be supported as necessary to prevent movement during curing and shall remain undisturbed until
epoxy has cured a minimum time as specified by the manufacturer. Tie bars that are improperly bonded, as determined by
the Engineer, will be rejected. If rejected, new holes shall be drilled adjacent to the rejected holes, as directed by the
Engineer, and new tie bars shall be placed and securely bonded to the concrete. Work necessary to correct improperly
bonded tie bars shall be performed at the Contractor's expense.

Dowels

Dowels shall conform to "Concrete Pavement (with doweled transverse Weaken Plane Joints)" of these special
provisions.

Tests to determine coefficient of friction of the final textured surface will be made only if the Engineer determines by
visual inspection that the final texturing may not have produced a surface having the specified coefficient of friction. Any
tests to determine the coefficient of friction will be made after the pavement is opened to public traffic, but not later than
5 days after concrete placement. Pavement areas having a coefficient of friction as determined in conformance with the
requirements in California Test 342 of less than 0.30 shall be grooved in conformance with the provisionsin Section 42-1.02,
"Construction," of the Standard Specifications. Grooving shall be performed prior to the installation of any required edge
drains adjacent to the areas to be grooved.

Transverse straightedge and longitudinal straightedge requirements will not apply to the pavement surface within
300 mm of the existing concrete pavement except as required in these special provisions. Longitudinal straightedge
requirements in Section 40-1.10, "Final Finishing," of the Standard Specifications, shall be applied at transverse contact
joints with existing concrete pavement where the straightedge is to be placed with the midpoint coincident with the joints.
Pavement not meeting this straightedge requirement shall be corrected within 48 hours by grinding or other methods as
approved by the Engineer.

Profiles of the completed pavement surface specified in Section 40-1.10, "Final Finishing,” of the Standard
Specifications will be required. The Profile Index requirements in Section 40-1.10, "Fina Finishing,” of the Standard
Specifications shall apply.

Curing Method

The curing method for pavement shall be as recommended by the manufacturer of the cement and as approved by the
Engineer.
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MEASUREMENT AND PAYMENT

Concrete pavement (Rapid Strength Concrete) will be measured and paid for in the same manner specified for concrete
pavement in Sections 40-1.13, "Measurement,” and 40-1.14, "Payment," of the Standard Specifications, and and Concrete
Pavement of these special provisions.

Concrete pavement (Rapid Strength Concrete) payments will be subject to the pay factor values listed in "Pay Factor
Adjustment for Low Modulus of Rupture" of these specia provisions.

Full compensation for the pre-operation conference, including furnishing the facility to hold the pre-operation conference
in, shall be considered as included in the contract price paid for the concrete pavement (Rapid Strength Concrete) and no
additional compensation will be made therefor.

Costs for providing JTT will be made in conformance with the provisions in Section 9-1.03, "Force Account Payment,"
of the Standard Specifications, except no markups shall be added, and the Contractor will be paid for one half of the JITT
cost. Costs for providing JTT shall include training materials, class site, and the JITT instructor including the JTT
instructor's travel, lodging, meals and presentation materials. All costs incurred by the Contractor or Engineer for attending
JTT shall be borne by the party incurring the costs.
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10-1.54A TIEBACK ANCHORS

Anchors at the retaining wallNo. 374L, consisting of holes drilled in foundation material, grouted steel bars or strands,
and anchorage assemblies, and testing of installed anchors, shall conform to the details shown on the plans, the provisionsin
Section 50, "Prestressing Concrete," of the Standard Specifications and these special provisions.

Foundation recommendations are included in the "Information Handout" available to the Contractor in conformance with
the provisions in Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard
Specifications.

Difficult tieback installation is anticipated due to the presence of caving soils, ground water, cobbles and boulders, the
requirements of tieback embedment into rock, sound control, vibration monitoring and traffic control.

The Contractor shall determine the bond length necessary to meet acceptance criteria specified herein.

The submittal of reduced prints of corrected original tracings will not be required for tieback anchor installations.

In fabricating, handling, shipping, and placing tieback anchors, adequate care shall be taken to avoid damage to the
sheathing. All damage to the sheathing caused by handling and fabrication prior to tieback anchor installation shall be
repaired or replaced as determined by the Engineer. Repair procedure for the sheathing shall be included in the working
drawings.

MATERIALS

Whenever "member" is referred to in Section 50, "Prestressing Concrete," of the Standard Specifications, it shall be
considered to mean tieback anchor.

Structural steel for the tieback retaining wall shall conform to the provisions in Section 55, "Steel Structures," of the
Standard Specifications and these specia provisions. Structural steel shall consist of the anchorage assembly. The
anchorage assembly shall be galvanized as indicated on the plans. The provisions of "Welding Quality Control" of these
specia provisions shall not apply to the weld between the steel tube and the bearing plate of the anchorage assembly for
tiebacks. Those provisions shall apply to all other welds of structural steel for tieback retaining walls.

The permanent bearing plate of the tieback anchor shall effectively distribute the design force (T), to the concrete, such
that the concrete bearing stress does not exceed 11 MPa and the bending stress does not exceed 0.55 f, for steel nor 0.36 f,
for cast steel or cast iron.

Grout shall conform to the provisions in Section 50-1.09, "Bonding and Grouting," of the Standard Specifications. Fine
aggregate may be added to the grout mixture of portland cement and water used outside of the grouted sheathing in drilled
holes which are 200 mm or greater in diameter, but only to the extent that the cement content of the grout is not less than
500 kg per cubic meter of grout. Fine aggregate, if used, shall conform to the provisions in Section 90-2, "Materials," and
Section 90-3, "Aggregate Gradings," of the Standard Specifications.

The plastic sheathing for tieback anchors shall conform to the following: polyvinyl chloride (PVC) sheathing, high
density polyethylene (HDPE) sheathing, and polypropylene sheathing.

Corrugated plastic sheathing shall be PVC or HDPE. The width of corrugations, the distance between corrugations, and
the height of corrugations of corrugated plastic sheathing shall be approximately the same.

PV C sheathing may be used for smooth sheathing for bar tendons and corrugated sheathing. PVC sheathing shall
conform to ASTM Designation: D 1784, Class 13464-B. Corrugated PV C sheathing shall have a nominal wall thickness of
1.0 mm. HDPE sheathing may be used for smooth sheathing for bar tendons and corrugated sheathing. HDPE sheathing

shall have a density between 940 kg/m3 and 960 kg/m3 as measured in accordance with ASTM Designation: D 792, A-2.
Corrugated HDPE sheathing shall have a nomina wall thickness of 1.5 mm for sheathing with an outside diameter of 75 mm
or greater, and a nominal thickness of 1.0 mm for sheathing with an outside diameter less than 75 mm, with a tolerance of
minus 0.25-mm.

HDPE sheathing may be used for the smooth sheathing encapsulating individua strands of strand type tendons. Smooth
HDPE sheathing for encapsulating strands shall have a minimum wall thickness of 1.0 mm. Polypropylene sheathing may be
used for the smooth plastic sheathing encapsulating individual strands of strand type tendons. Polypropylene sheathing shall

have a density between 900 kg/m3 and 910 kg/m3. Smooth polypropylene sheathing shall have a minimum wall thickness of
1.0 mm.
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The smooth sheathing for the unbonded length of the individual strands shall have sufficient strength to prevent damage
during construction operations, shall be watertight, chemically stable without embrittlement or softening, and nonreactive
with concrete, steel or corrosion inhibiting grease. Smooth plastic sheathing, including joints, shall be watertight.

The corrugated sheathing, including joints, shall have sufficient strength to prevent damage during construction
operations, shall be grout-tight and watertight, chemically stable without embrittlement or softening, and nonreactive with
concrete, steel or corrosion inhibiting grease.

The transition between the corrugated plastic sheathing and the anchorage assembly shall be an approved detail that
allows stressing to the design force without evidence of distressin the corrugated plastic sheathing.

Additional requirements for tiebacks with strand type tendons are as follows:

A. Theindividua strands of a tendon, except for the bonded length, shall be fully coated with corrosion inhibiting
grease and then encapsulated by a smooth HDPE or polypropylene sheath. The corrosion inhibiting grease shall fill
all space between strand wires and shall encapsulate the strand giving an encasement diameter at least 0.12-mm
greater than the diameter of the bare strand. The sheath shall be hot melt extruded onto the strand or shall be shop
applied by an approved method that assures that all spaces between the sheath and the strand and between the strand
wires are filled with corrosion inhibiting grease.

B. The corrosion inhibiting grease shall provide a continuous nonbrittle film of corrosion protection to the prestressing
stedl and lubrication between the strand and the sheathing, shall resist flow from the sheathing, shall be chemically
stable and nonreactive with the prestressing steel, sheathing material and concrete, and shall be organic with
appropriate polar, moisture displacing, and corrosion inhibiting additives.

C. The corrosion inhibiting grease shall have the physical properties listed in Table 3.2.1 of the Post Tensioning
Manual, Fourth Edition, by the Post Tensioning Institute and as modified below. At least 40 days before use, a
sample from the ot to be used and test results shall be provided for the corrosion inhibiting grease.

Test Requirements ASTM
Designation:
Water Soluble lons:
Nitrates
10 g/kg max. D 3867
Corrosion Test:

5% Salt Fog @ 38’ C. Grade 7 or better B 117, D 610
125 pm coating on
76 mm x 152 mm Q panel
Type S, 1000 hrs min.

Compatibility with
sheathing:

Hardness change & 15% max. D 4289, Except
volume change of polymer 10% max. use D 792 for
after exposure to grease 40 density
daysat 66 C.

CONSTRUCTION

Tieback anchors shall be installed in accordance with the manufacturer's recommendations. In case of a conflict between
the manufacturer's recommendations and these special provisions, these special provisions shall prevail.

Water and grout from tieback anchor construction operations shall not be permitted to fall on public traffic, to flow
across shoulders or lanes occupied by public traffic, or to flow into landscaping, gutters or other drainage facilities.
Excessive amounts of water shall not be used in any of the drilling and the tieback anchor installation procedures.

Tieback anchor steel shall be protected prior to completion of al grouting against rust, corrosion and physical damagein
conformance with the provisions in Section 50, "Prestressing Concrete," of the Standard Specifications. In addition, there
shall be no evidence of distressin the plastic sheathing or crushing of the cement grout within the pregrouted sheathing.

The tieback anchorage assembly shall be protected against rust, corrosion and physical damage, prior to completion of
all grouting of enclosure or encasement in concrete.

The tieback anchor installation method selected by the Contractor shall be sufficient to achieve the loadings specified
herein. Holes for tieback anchors shall be drilled in the foundation to a depth sufficient to provide the necessary bond length
beyond the minimum unbonded length shown on the plans.
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Tieback anchorage holes shall be drilled by either the rotary or rotary percussion drilling method.

The diameter of the drilled hole shall be large enough to provide a minimum of 25 mm grout cover within the bonded
length of the tendon. Centralizers shall be used within the bonded length of the tendon.

Pregrouting shall occur at least 48 hours before placing the tendon in the drilled hole.

Prior to installing each anchor assembly into the drilled hole, the anchor assembly shall be clean and free of oil, grease or
other extraneous substances, and any damage to the sheathing shall be repaired or replaced.

Grout for al stages of tieback construction shall be injected at the low end of the void being filled and shall be expelled
at the high end until there is no evidence of entrapped air, water or diluted grout. The grout shall be placed using grout tubes,
unless another method is approved by the Engineer. The quantity of the grout and the grout pressures shall be recorded.

Voids in the foundation material may be encountered along the length of the drilled hole which may effect drilling and
grouting. Measures such as the use of a "grout sock" may be necessary to avoid the excessive loss of grout into the voids
encountered.

After placing initial grout, the anchor shall remain undisturbed until the grout has reached a strength sufficient to provide
anchorage during testing operations.

Additional requirements for tiebacks with bar type tendons are as follows:

A. Thebar tendonsin the unbonded area shall be sheathed with smooth sheathing that extends into the steel tube of the
permanent tieback anchorage assembly, as shown on the plans. For this portion of smooth sheathing there is no
minimum wall thickness and the sheathing shall be either PV C or HDPE.

B. Inaddition, bar tendons shall be sheathed full-length with corrugated sheathing. The annular space between the bar
and the corrugated sheathing shall be pregrouted prior to placing the tendons in the drilled hole. The bar shall be
centered in the sheathing.

C. Thereshall be asea between the smooth sheathing and the corrugated sheathing at the top and bottom of the length
of smooth sheathing.

D. For bar tendons, the initial grout in the drilled hole may be placed before or after insertion of the bar tendon.

E. For drilled holes 150 mm in diameter or less, the initial grout outside of the corrugated sheathing shall extend to
within 150 mm of the end of the steel tube of the anchorage assembly. Grout in the unbonded length shall not be
placed under pressure. For drilled holes greater than 150 mm in diameter, the initial grout outside of the corrugated
sheathing shall be within the limits of the bonded length. After placing the initial grout, the anchor shall remain
undisturbed until the grout has reached a strength sufficient to provide anchorage during testing operations.

Additional requirements for tiebacks with strand type tendons are as follows:

A. The Contractor shall have the option of using Alternative A or Alternative B as shown on the plans for tieback
tendons.

B. For Alternative A and Alternative B, strand tendons shall be sheathed with corrugated sheathing. The individual
strands within the bonded length shall be separated by spaces so that the entire surface of each strand is bonded in
the grout. The maximum spacing of strand spacers shall be 1.50 m. The strand spacers shall be plastic and of a
construction and strength that will provide support for the individual strands during construction operations.

C. For Alternative A, the bonded length of the tendon is sheathed with corrugated sheathing and pregrouted full length
of the corrugated sheathing before placing the tendon in the hole. The corrugated sheathing shall lap the smooth
sheathing on the strands 600 mm. For this alternative, the initial grout in the drilled hole may be placed before or
after insertion of the strand tendon.

D. For Alternative B, the tendon is sheathed full length with corrugated sheathing and pregrouted a minimum length of
600 mm before placing the tendon in the hole. After placing the tendon into the drilled hole and before placing
initial grout in the drilled hole, the grout shall be injected at the low end of the corrugated sheathing and the grout
shall be expelled at the high end until there is no evidence of entrapped air, water or diluted grout.

E. For Alternative A and Alternative B, anchors in holes of 150 mm diameter and smaller shall be initially grouted to
within 150 mm of the end of the steel tube. Grout in the unbonded Iength shall not be placed under pressure. After
placing the initial grout, the anchor shall remain undisturbed until the grout has reached a strength sufficient to
provide anchorage during testing operations.

F. For Alternative A and Alternative B, anchors in holes of greater than 150 mm diameter shall be initially grouted
within the bond length. After placing the initial grout, the anchor shall remain undisturbed until the grout has
reached a strength sufficient to provide anchorage during testing operations.
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Testing

All tiebacks shall be load tested by either a performance test or a proof test. Load testing shall be performed against the
permanent concrete waler. The permanent waler shall either attain a compressive strength of 22 MPa or cure for 7 days
before loading. Bearing pads shall be kept a minimum of 300 mm away from the edges of the drilled hole. The magnitude of
applied test loads shall be determined with a calibrated pressure gauge or aload cell. Movements of the end of the tieback,
relative to an independent fixed reference point, shall be measured and recorded to the nearest 0.025 mm at each load
increment during the load tests. The Contractor shall perform the measuring and recording and shall furnish the Engineer
copies of the recorded movements.

A minimum of 17 tiebacks shall be performance tested. The Engineer shall determine the location of the tiebacks to be
performance tested.

The performance test or proof test shall be conducted by measuring the test load applied to the tieback and the tieback
end movement during incremental loading and unloading of the anchor in accordance with the loading schedule. The test
load shall be held constant for 10 minutes. During the test load hold, the movement of the end of the tendon shall be
measured at 1, 2, 3, 4, 5, 6, and 10 minutes. If the total movement between one minute and 10 minutes exceeds one mm, the
test load shall be held for an additional 50 minutes. Total movement shall be measured at 15, 20, 25, 30, 45, and 60 minutes.
If the test load is held for 60 minutes, a creep curve showing the cregp movement between one minute and 60 minutes shall
be plotted as a function of the logarithm of time.

LOADING SCHEDULES
PERFORMANCE TEST PROOF TEST
(CONT'D)
AL AL AL
0.25T 0.25T 0.25T
AL 0.50T 0.50T
0.25T 0.75T 0.75T
0.50T 1.00T 1.00T
AL 1.25T 1.25T
0.25T AL 1.50T (TEST LOAD)
0.50T 0.25T AL
0.75T 0.50T
AL 0.75T
0.25T 1.00T
0.50T 1.25T
0.75T 1.50T (TEST LOAD)
1.00T AL
(CONT'D)
T = Design force for the anchor shown on the plans
AL = Alignment load

For performance and proof tests, each increment of load shall be applied in less than one minute and held for at least one
minute but not more than 2 minutes or as specified above. The observation period for the load hold shall start when the pump
begins to apply the last increment of load.

The jacking equipment, including the tendon movement measuring system, shall be stable during al phases of the
tieback loading operations.

All tiebacks not performance tested shall be proof tested. If 1.5 times the design force cannot be obtained, the tieback
shall be redesigned and replaced. Tieback anchors shall not be retested, unless the tieback bond length is post-grouted after
the unacceptable test.

A performance tested tieback is acceptable if:

A. The measured elastic movement exceeds 0.80 of the theoretical elongation of the unbonded length plus the jacking
length at the maximum test load; and
B. The creep movement between one and 10 minutesislessthan 1.0 mm.
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A proof tested tieback is acceptable if:

A. The pattern of movementsis similar to that of adjacent performance tested tiebacks; and
B. The creep movement between one and 10 minutesis lessthan 1.0 mm.

Performance tested or proof tested tiebacks which fail to meet acceptance criterion B will be acceptable if the maximum
load is held for 60 minutes and the creep curve plotted from the movement data indicates a creep rate of less than 2.0 mm for
thelast log cycle of time.

L ock-off

After successful testing of the tiebacks, the tiebacks shall be tensioned against the structure and locked off at aload equal
to 0.8 T. Thelock-off forceisthe load on the jacks which is maintained while the anchor head or anchor nuts on the tieback
are permanently set. Immediately after lock-off, a lift-off test shall be performed to demonstrate that the specified lock-off
force was abtained. Adjustments in the shim thickness shall be made if required to maintain the specified lock-off force.

For strand tendons, the permanent wedges shall be fully set in the anchor head while the tendon is stressed to the test
load of 1.50 T, and then locked off at the lock-off force by removal of the shims or other appropriate means.

Grouting to the level of secondary grouting to the dimensions shown on the plans shall be completed only after
successful testing and lock-off has been completed. At least 24 hours after the secondary grout has set, the remaining void in
the steel tube and bearing plate shall be filled with grout. Grout shall be injected at the low end and expelled at the high end
until there is no evidence of entrapped air or water. A minimum grout head of 600 mm shall be maintained until the grout
has set.

MEASUREMENT AND PAYMENT

No payment will be made for tiebacks which do not pass the specified testing requirements.

Tieback anchors will be measured and paid for by the unit, and the number for payment will be determined by the
requirements of the details shown on the plans. The contract unit price paid for tieback anchor shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in
constructing the tieback anchors, including special measures taken to contain grout in the drilled hole, testing, and furnishing
and installing anchorage assemblies, complete in place, including repair or replacement of sheathing as shown on the plans,
as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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10-1.62 ARCHITECTURAL SURFACE (TEXTURED CONCRETE)

Architectural texture for concrete surfaces shall conform to the details shown on the plans and the provisions in
Section 51, "Concrete Structures,” of the Standard Specifications and these specia provisions.

Architectural textures listed below are required at concrete surfaces shown on the plans:

A. Architectural surface (barrier)
B. Swirled plaster texture

C. Cobblestone texture

D. Barrier tile texture

The architectural surface (barrier) and the swirled plaster texture shall simulate a formed relief constructed to the
dimensions and shapes shown on the plans. Corners at the intersection of plane surfaces shall be sharp and crisp without
easing or rounding. A Class 1 surface finish shall be applied to the architectural texture.

COBBLESTONE TEXTURE

Cobblestone texture shall be an architectural texture simulating the appearance of cobblestone and shall conform to the
referee sample.

REFEREE SAMPLE

The Cobblestone texture shall match the texture, color and pattern (except for cobble size) of the referee sample located
at the Office of the Caltrans District 11 Construction Duty Senior available for inspection by bidders 2829 Juan Street, San
Diego, California.

TEST PANEL

A test panel at least 1.25m x 1.25m in size shall be successfully completed at a location approved by the Engineer
before beginning work on architectural textures. The test panel shall be constructed and finished with the materias, tools,
equipment and methods to be used in constructing the architectural texture. If ordered by the Engineer, additional test panels
shall be constructed and finished until the specified finish, texture and color are obtained, as determined by the Engineer.
Except the formed relief texture with sand blast finish shall not be colored.

The test panel approved by the Engineer shall be used as the standard of comparison in determining acceptability of
architectural texture for concrete surfaces.

FORM LINERS

Form liners shall be used for textured concrete surfaces and shall be installed in conformance with the manufacturer's
recommendations, unless other methods of forming textured concrete surfaces are approved by the Engineer. Form liners
shall be manufactured from an elastomeric material or a semi-elastomeric polyurethane materia by a manufacturer of
commercialy available concrete form liners. No substitution of other types of formliner material will be allowed. Form
liners shall leave crisp, sharp definition of the architectural surface. Recurring textural configurations exhibited by repeating,
recognizable shadow patterns shall be prevented by proper casting of form liner patterns. Textured concrete surfaces with
such recurring textural configurations shall be reworked to remove such patterns as approved by the Engineer or the concrete
shall be replaced.
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Form liners shall have the following properties:

ASTM Designation:
Description Range

Elastomeric

material

Shore A D 2240 20to 65
hardness

Tensile D 412 09t06.2

strength (MPa)
Semi-elastomeric
polyurethane

Shore D
hardness D 2240 55 to 65

Tensile
strength (M Pa) D 2370 18 minimum

Cuts and tears in form liners shall be sealed and repaired in conformance with the manufacturer's recommendations.
Form liners that are delaminated from the form shall not be used. Form liners with deformations to the manufactured surface
caused by improper storage practices or any other reason shall not be used.

Form liners shall extend the full length of texturing with transverse joints at 2.5 m minimum spacing. Small pieces of
form liners shall not be used. Grooves shall be aligned straight and true. Grooves shall match at joints between form liners.
Joints in the direction of grooves in grooved patterns shall be located only in the depressed portion of the textured concrete.
Adjoining liners shall be butted together without distortion, open cracks or offsets at the joints. Joints between liners shall be
cleaned before each use to remove any mortar in the joint.

Adhesives shall be compatible with the form liner material and with concrete. Adhesives shall be approved by the liner
manufacturer. Adhesives shall not cause swelling of the liner material.

RELEASING FORM LINERS

Products and application procedures for form release agents shall be approved by the form liner manufacturer. Release
agents shall not cause swelling of the liner material or delamination from the forms. Release agents shall not stain the
concrete or react with the liner material. For reliefs ssimulating fractured concrete or wood grain surfaces the application
method shall include the scrubbing method using a natural bristle scrub brush in the direction of grooves or grain  The
release agent shall coat the liner with a thin film. Following application of form release agent, the liner surfaces shal be
cleaned of excess amounts of agent using compressed air. Buildup of form release agent caused by the reuse of aliner shall
be removed at least every 5 uses.

Form liners shall release without leaving particles or pieces of liner material on the concrete and without pulling or
breaking concrete from the textured surface. The concrete surfaces exposed by removing forms shall be protected from
damage.

COBBLESTONE TEXTURE SURFACING FINISH

The cobblestone finish shall receive a Class 1 finish followed by alight abrasive blasting using fine abrasive to remove
any surface sheen, loose material, laitance, efflorescence and other material.

Cobblestone texture shall be stained. The Contractor's attention is directed to "Prepare and Stain Concrete" of these
specia provisions. The cobblestones shall be randomly stained light brown and gray in colors to match the referee sample.
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ABRASIVE BLASTING

The architectural texture, except for architectural surface (barrier), shall be abrasive blasted with fine abrasive to remove
the sheen without exposing coarse aggregate.

CURING

Concrete surfaces with architectural texture shall be cured only by the forms-in-place or water methods. Seals and
curing compounds shall not be used.

MEASUREMENT AND PAYMENT

Architectural texture will be measured and paid for by the square meter.

The contract price paid per square meter for architectural texture of the types listed in the Engineer's Estimate shall
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work
involved in architectural texture, complete in place, including test panels, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

Full compensation for architectural texture on precast concrete panels for mechanically stabilized embankment shall be
considered as included in the contract price paid per square meter for earth retaining structure involved and no separate
payment will be allowed therefor.
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10-1.62A PREPARE AND STAIN CONCRETE

Thiswork shall consist of preparing and staining concrete surfaces where shown on the plans to be stained or which are
designated to be stained in these special provisions.

After completion of the class of concrete surface finish required in Section 51, "Concrete Structures,” of the Standard
Specifications, the surfaces of the concrete to be stained shall be prepared by a light water blasting of the surface as necessary
to remove any remaining form oil or other contaminants. The concrete surface shall be thoroughly dry at the time stain is
applied.

The stain shall be of a water based, styrene-acrylic coating which has been commercially manufactured for use as an
exterior concrete stain. The stain shall be formulated and applied so that the color of the stained concrete closely conformsto
referee sample mentioned under "Architectural Surface (Textured Concrete)" elsewhere in these special provisions.

Each coat shall be thoroughly cured before the succeeding coat is applied. Areas not to be stained shall be protected so
that they remain stain-free.

Preparing and staining concrete will be measured by the square meter. Measurement will be made along the surface of
the actual areas stained.

The contract price paid per square meter for prepare and stain concrete shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all work involved in preparing surfaces and applying stain to
concrete surfaces, as shown on the plans, as specified in these specifications, and as directed by the Engineer.

10-1.62B ANTI-GRAFFITI PROTECTIVE COATING

Anti-graffiti protective coating for use on surfaces receiving stained cobblestone texture shall conform to Section 7,
"Legal Relations and Responsibilities," of the Standard Specifications and these specia provisions.

All surfaces to be treated shall have cured a minimum of 28 days, and shall be clean and dry prior to applying the
protective coating. The protective coating shall be sprayed in accordance with the manufacturer's instructions.

The anti-graffiti protective coating shall be a clear, non-flammable, vegetable based polymer, sacrificial type, easily
washed with hot water, used to prevent graffiti from penetrating the surface of concrete materials.

Anti-graffiti protective coating shall be applied in a minimum of 3 even coats on all surfaces to be treated. Each coat
must be thoroughly dried before applying next coat.

The contract unit price paid per square meter for anti-graffiti protective coating shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in anti-graffiti protective
coating, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions,
and as directed by the Engineer.

CONTRACT NO. 11-080914
ADDED PER ADDENDUM NO. 6 DATED MAY 7, 2004



10-1.64A SHOTCRETE

Shotcrete shall conform to the provisions in Section 51, "Concrete Structures,” and Section 53, "Shotcrete," of the
Standard Specifications and these special provisions.

Shotcrete operations shall completely encase all reinforcement and other obstructions shown on the plans. Exceptional
care shall be taken to properly encase the reinforcement and other obstructions with shotcrete.

Attention is directed to the section, "Order of Work," in these special provisions regarding furnishing preconstruction
shotcrete test panels.

Except for finish coats, shotcrete shall be applied by the wet-mix process only.

Finish coats, applied by the dry-mix process, may be used only when approved by the Engineer.

Shotcrete shall have a minimum compressive strength of 22.5 MPa at 28 days or as shown on the plans, whichever is
greater. No shotcrete work shall be performed prior to verification by the Engineer of the required compressive strength.

Bar reinforcing steel shall conform to the requirements in “Reinforcement” of these specia provisions.

Splicing of reinforcing bars No. 22 or larger in shotcrete shall be by butt splicing only.

The Contractor shall be responsible for obtaining and testing all required preconstruction and production test cores. All
coring and testing shall be at the Contractor's expense and performed in the presence of the Engineer, unless otherwise
directed. The Engineer shall be notified a minimum of 24 hours prior to the Contractor performing any coring or testing
operations.

All cores shall be obtained and tested for compressive strength in conformance with the requirements in ASTM
Designation: C42. Cores used for determining compressive strength shall not contain any bar reinforcement or other
obstructions. The testing shall be performed at an independent testing facility approved by the Engineer. A copy of the test
results shall be furnished to the Engineer within 5 days following completion of testing.

All test panels shall become the property of the Contractor and shall be disposed of in conformance with the provisions
in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

PRECONSTRUCTION REQUIREMENTS

Prior to performing shotcrete work, the Contractor shall construct at least 2 preconstruction shotcrete test panels for each
mixture being considered unless otherwise specified.

The nozzleperson shall have a minimum of 3000 hours experience as a nozzleperson on projects with a similar
application.

At least 10 working days prior to constructing any shotcrete test panels, the Contractor shall submit to the Engineer for
approval, a Quality Control Plan (QCP) for the proposed method of shotcrete placement. The plan shall include the
following:

A. The number and qualifications of nozzlepersons available to place shotcrete, the number of nozzlepersons on-site at
any time during the shotcrete placement, description of their work schedule, and the procedures for avoiding fatigue
of any nozzleperson.

B. The proposed method of placing shotcrete, including, but not limited to, application rates, details of any proposed
construction joints and their locations, and methods for achieving the required thickness and surface finish.

C. The procedure for curing shotcrete surfaces.

D. The description of a debris containment system, to be used during the cleaning of bar reinforcing steel and concrete
and placing of shotcrete, as required to provide for public safety.

The Engineer shall have 10 working days to review and approve the QCP submittal after a complete plan has been
received. No construction of shotcrete test panels shall be performed until the QCP is approved by the Engineer. Should the
Engineer fail to complete the review within this time allowance, and if, in the opinion of the Engineer, the Contractor’s
controlling operation is delayed or interfered with by reason of the delay in approving the QCP, the delay will be considered
a right of way delay in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard
Specifications.

Preconstruction shotcrete test panels shall be constructed by the nozzlepersons and application crew scheduled to do the
work, using equipment, materials, mixing proportions, ambient temperatures and procedures proposed for the work. The
preconstruction shotcrete test panels shall conform to the following:
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A. One shotcrete test panel, of the size determined by the Contractor, shall be unreinforced and shall have 3 cores taken
from it and tested for compressive strength. The compressive strength shall be the average strength of the 3 cores,
except that, if any core should show evidence of improper coring, the core shall be discarded and the compressive
strength shall be the average strength of the remaining cores. The test panel shall be identified and submitted to the
Engineer with the test results including a description of the mixture, proportions, and ambient temperature.

B. One shotcrete test panel shall have the same (1) thickness, (2) bar size and amount of bar reinforcement or other
obstructions and (3) positioning of bar reinforcement or obstructions as the most heavily reinforced section of
shotcrete to be placed. The test panel shall be square with the length of the sides equal to at least 3 times the
thickness of the most heavily reinforced section of shotcrete to be placed, but not less than 750 mm. After a
minimum 7 days of cure, the test panel shall be broken by the Contractor, in the presence of the Engineer, into
pieces no larger than 250 mm in greatest dimension. The surfaces of the broken pieces shall be dense and free of
laminations and sand pockets, and shall verify that the bar reinforcement or other obstructions are completely
encased.

C. Bothtest panels shall be cured under conditions similar to the actual work.

D. At the option of the Contractor, cores to be used for determining the compressive strength may be taken from the
reinforced test panel described above in lieu of making a separate unreinforced test panel as described above. The
compressive strength shall be the average strength of the 3 cores, except that, if any core should show evidence of
improper coring or contains bar reinforcement or other obstructions, the core shall be discarded and the compressive
strength shall be the average strength of the remaining cores. If cores are taken from the reinforced test panel, the
panel shall not be broken into pieces, as described above, until it has cured for aminimum of 14 days.

The requirements for constructing preconstruction shotcrete test panels may be eliminated, when approved by the
Engineer, if atest panel report and certified compressive strength test data are furnished from a State highway project with a
similar application of approximately equal thickness, including similar amounts and placement of reinforcement or other
obstructions. The nozzle person, proposed to be used, shall have constructed the test panel described in the test panel report.
The test panel report shall list the names of the application crew, equipment used, materials, mixing proportions, ambient
temperatures and procedures used to make the test panels. The certified compressive strength test data shall be for cores
taken from the same test panels.

PLACING

An air blowpipe shall be used during shotcrete placement to remove rebound, overspray and other debris from the areas
to receive shotcrete.

Construction joints shall be tapered, and shall conform to the provisions in Sections 51-1.13, "Bonding," of the Standard
Specifications.

All overspray and rebound shall be removed prior to final set and before placement of shotcrete on adjacent surfaces.

Rebound or any other material which has already exited the nozzle shall not be reused.

Shotcrete shall be cured in conformance with the provisions of Section 90-7.03, "Curing Structures,” of the Standard
Specifications.

When afinish coat isto be used, al loose, uneven or excess material, glaze, and rebound shall be removed by brooming,
scraping, or other means and the surface left scarified. Any surface deposits which take a final set shall be removed by
abrasive blasting. Prior to placing the finish coat, the receiving surface shall be washed down with an air-water blast.

Shotcrete extending into the space shown on the plans for cast-in-place concrete shall be removed.

TESTING AND ACCEPTANCE

At least 3 production shotcrete test cores shall be taken from each 30 square meters or portion thereof of shotcrete placed
each day. The cores shall be 76 mm in diameter. The location where cores are to be taken will be designated by the
Engineer. Test cores shall be identified by the Contractor and a description of the core location and mixture, including
proportions, shall be submitted to the Engineer with the test cores, immediately after coring. Cored holes shall be filled with
mortar in conformance with the provisionsin Section 51-1.135, "Mortar," of the Standard Specifications.

Upon receipt of the cores, the Engineer will perform a visual examination to determine acceptance, as described below.
Within 48 hours after receipt, the Engineer will return the cores to the Contractor for compressive strength testing.

The compressive strength test shall be performed using the shotcrete production test cores described above. The
compressive strength shall be the average strength of the 3 cores, except that, if any core should show evidence of improper
coring, the core shall be discarded and the compressive strength shall be the average strength of the remaining cores.
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The basis of acceptance for production shotcrete test cores shall be (1) that the core is dense and free of laminations and
sand pockets, and shows that the reinforcement or other obstructions are completely encased and (2) the same as specified for
test cylindersin the fourth and fifth paragraphs of Section 90-9.01, "General," of the Standard Specifications.

If any production test core shows signs of defective shotcrete as described in (1) above, the shotcrete represented by such
test core will be rejected, unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the
Engineer that the strength and quality of the shotcrete placed in the work are acceptable.

The surface finish of the shotcrete shall conform to the provisions of Section 51-1.18, "Surface Finishes," of the Standard
Specifications.

MEASUREMENT AND PAYMENT

Reinforcement shall be measured and paid for separately as bar reinforcing steel.

Full compensation for the Quality Control Plan, constructing and breaking test panels, furnishing and testing cores and
patching cored holes shall be considered as included in the contract price paid per cubic meter for shotcrete and no additional
compensation will be allowed therefor.
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10-1.82A MINOR CONCRETE CHANNEL

The concrete channel behind the soil nail and tieback retaining wall shall conform to the provisions in Section 73,
"Concrete Curbs and Sidewalks," and Section 52, “Reinforcement,” of the Standard Specifications and these special
provisions.

Minor concrete channel (Type A) will be measured and paid for by the meter.

The contract price paid per meter for minor concrete channel (Type A) shall include full compensation for furnishing all
labor, materials (including welded wire fabric), tools, equipment, and incidentals, and for doing all the work involved in
constructing the channel, complete in place, as shown on the plans, as specified in the Standard Specifications and these
specia provisions, and as directed by the Engineer.

10-1.82B MINOR CONCRETE (GUTTER)

The gutter located behind the earth retaining structure shall conform to the provisionsin Section 73, "Concrete Curbs and
Sidewalks," of the Standard Specifications and these special provisions.

Minor concrete (gutter) will be measured and paid for by the meter.

The contract price paid per meter for minor concrete (gutter) shall include full compensation for furnishing all labor,
materials (including grates at vertical drains), tools, equipment, and incidentals, and for doing all the work involved in
constructing the gutter, complete in place, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer
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ENGINEER'SESTIMATE

11-080914
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM LUMP SUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD WDAY 740
3 074019 PREPARE STORM WATER LS LUMP SUM LUMP SUM
©) POLLUTION PREVENTION PLAN
4 032139 | TEMPORARY EROSION CONTROL M2 119 000
©) (TYPE 1)
5 032140 | TEMPORARY EROSION CONTROL M2 9660
©) (TYPE 2)
6 074037 MOVE-IN/MOVE-OUT (TEMPORARY | EA 10
S EROSION CONTROL)
7 074032 | TEMPORARY CONCRETE WASHOUT | EA 38
©) FACILITY
8 032141 | TEMPORARY CONSTRUCTION EA 14
S ENTRANCE (TYPE 2)
9 032142 SWEEPER EA 1
€
10 032143 | TEMPORARY GRAVEL BAG EA 2740
(9
11 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM
(9
12 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM | LUMPSUM
9
13 120120 | TYPE Il BARRICADE EA 5
()
14 120151 | TEMPORARY TRAFFIC STRIPE M 42 260
(9 (TAPE)
15 120152 | TEMPORARY PAVEMENT MARKING [ M2 130
€ (TAPE)
16 120159 | TEMPORARY TRAFFIC STRIPE M 1110
©) (PAINT)
17 120300 | TEMPORARY PAVEMENT MARKER |EA 10100
(9
18 128201 | TEMPORARY DELINEATOR EA 100
S (CLASS 1)
19 128650 PORTABLE CHANGEABLE MESSAGE | EA 10
©) SIGN
20 129000 | TEMPORARY RAILING (TYPEK) M 32 300
)
3
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ENGINEER'SESTIMATE

11-080914
Item | Iltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 032144 | TEMPORARY RAILING (TYPEK) M 30
©) STAKED
22 032145 | TRAFFIC PLASTIC DRUMS EA 710
9
23 129100 | TEMPORARY CRASH CUSHION EA 550
S MODULE
24 032146 | TEMPORARY CRASH CUSHION EA 9
S (TYPE ADIEM)
25 032147 | ABANDON IRRIGATION CROSS EA 30
OVER
26 150608 REMOVE CHAIN LINK FENCE M 100
27 150662 REMOVE METAL BEAM GUARD M 1090
RAILING
28 032148 REMOVE THRIE BEAM BARRIER M 5130
9
29 150710 REMOVE TRAFFIC STRIPE M 37 000
&)
30 150713 REMOVE PAVEMENT MARKING M2 60
&)
31 032149 REMOVE TRAFFIC STRIPE M 640
©) (YELLOW)
32 BLANK
33 150742 REMOVE ROADSIDE SIGN EA 10
34 150760 REMOVE SIGN STRUCTURE EA 5
35 150805 REMOVE CULVERT M 270
36 150820 REMOVE INLET EA 9
37 150823 REMOVE DOWNDRAIN EA 1
38 150844 REMOVE SLOPE PAVING M3 150
39 150857 REMOVE ASPHALT CONCRETE M2 2800
SURFACING
40 151272 SALVAGE METAL BEAM GUARD M 100
RAILING
4
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ENGINEER'SESTIMATE

11-080914
Item | Iltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
41 151572 RECONSTRUCT METAL BEAM M 440
GUARD RAILING
42 152320 RESET ROADSIDE SIGN EA 30
43 152390 RELOCATE ROADSIDE SIGN EA 5
44 152394 RELOCATE SIGN STRUCTURE EA 3
45 152604 MODIFY INLET EA 7
46 153154 | COLD PLANE ASPHALT CONCRETE (M2 1000
S PAVEMENT (60 MM MAXIMUM)
47 153214 REMOVE CONCRETE CURB M 300
48 153221 REMOVE CONCRETE BARRIER M 1000
49 153225 PREPARE CONCRETE BRIDGE DECK | M2 4490
SURFACE
50 153229 REMOVE CONCRETE BARRIER M 3000
(TYPEK)
51 153235 CLEAN BRIDGE DECK M2 1210
52 155003 CAPINLET EA 11
53 155006 CAPRISER EA 13
54 156576 REMOVE METAL RAILING M 100
55 157551 BRIDGE REMOVAL, LOCATION A LS LUMP SUM LUMP SUM
56 157562 BRIDGE REMOVAL (PORTION), LS LUMP SUM LUMP SUM
LOCATION B
57 157563 BRIDGE REMOVAL (PORTION), LS LUMP SUM LUMP SUM
LOCATION C
58 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM
59 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM
60 190101 ROADWAY EXCAVATION M3 380 000

5
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ENGINEER'SESTIMATE

11-080914
Item | Iltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM
62 192003 STRUCTURE EXCAVATION M3 5907
(3] (BRIDGE)
63 192020 STRUCTURE EXCAVATION (TYPED) | M3 3325
(F)
64 192037 STRUCTURE EXCAVATION M3 10 690
(3] (RETAINING WALL)
65 193003 STRUCTURE BACKFILL (BRIDGE) M3 8215
()
66 193013 STRUCTURE BACKFILL (RETAINING | M3 13889
(3] WALL)
67 193031 PERVIOUS BACKFILL MATERIAL M3 784
(3] (RETAINING WALL)
68 193114 SAND BACKFILL M3 100
69 193119 LEAN CONCRETE BACKFILL M3 370
(F)
70 194001 DITCH EXCAVATION M3 60
71 197026 EARTH RETAINING STRUCTURE, M2 174
(3] LOCATION 1
72 197027 EARTH RETAINING STRUCTURE, M2 62
(3] LOCATION 2
73 197028 EARTH RETAINING STRUCTURE, M2 280
(3] LOCATION 3
74 197029 EARTH RETAINING STRUCTURE, M2 288
(3] LOCATION 4
75 049566 EARTH RETAINING STRUCTURE, M2 475
(3] LOCATION 5
76 049567 EARTH RETAINING STRUCTURE, M2 132
(3] LOCATION 6
77 049568 EARTH RETAINING STRUCTURE, M2 1100
(3] LOCATION 7
78 049569 EARTH RETAINING STRUCTURE, M2 108
" LOCATION 8
79 200001 HIGHWAY PLANTING LS LUMPSUM |LUMPSUM
(9
80 200101 IMPORTED TOPSOIL M3 5150
)

6
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ENGINEER'SESTIMATE

11-080914
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

81 032150 | ROCK MULCH M2 570
®
82 032151 | DECOMPOSED GRANITE M3 50
®
83 203003 | STRAW (EROSION CONTROL) TONN 30
®
84 203014 | FIBER (EROSION CONTROL) KG 26 800
®
85 203021 | FIBERROLLS M 18900
®
86 203024 | COMPOST (EROSION CONTROL) KG 23800
®
87 203026 | MOVE-IN/MOVE-OUT (EROSION EA 5
©) CONTROL)
88 032152 | PURELIVESEED TYPE1(EROSION [KG 150
©) CONTROL)
89 032153 | PURELIVE SEED TYPE 2 (EROSION | KG 350
©) CONTROL)
90 203056 | COMMERCIAL FERTILIZER KG 380
9 (EROSION CONTROL)
91 203061 | STABILIZING EMULSION (EROSION | KG 2600
©) CONTROL)
92 204030 | TRANSPLANT TREE EA 2
®
93 204098 | MAINTAIN EXISTING PLANTS LS LUMPSUM | LUMPSUM
®
94 204099 | PLANT ESTABLISHMENT WORK LS LUMPSUM | LUMPSUM
®
95 208000 | IRRIGATION SYSTEM LS LUMPSUM | LUMPSUM
®
96 208038 | NPS3SUPPLY LINE (BRIDGE) M 390
97 208731 | 200 MM CORRUGATED HIGH M 250
©) DENSITY POLYETHYLENE PIPE

CONDUIT
98 208732 | 250 MM CORRUGATED HIGH M 140
9 DENSITY POLYETHYLENE PIPE

CONDUIT
99 208794 | 20 MM WELDED STEEL PIPE M 10
(9 CONDUIT
100 | 208798 | 200 MM WELDED STEEL PIPE M 100
(9 CONDUIT (6.35 MM THICK)
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ENGINEER'SESTIMATE

11-080914
Item | Iltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
101 | 208799 250 MM WELDED STEEL PIPE M 150
©) CONDUIT (6.35 MM THICK)
102 | 208910 EXTEND 250 MM CONDUIT M 7
9
103 | 260201 CLASS 2 AGGREGATE BASE M3 64 300

104 | 374002 |[ASPHALTICEMULSION (FOG SEAL [ TONN 13

COAT)

105 |390155 |ASPHALT CONCRETE (TYPE A) TONN 27 600

106 |390171 |ASPHALT CONCRETE BASE TONN 45 600
(TYPEA)

107 |394002 |PLACE ASPHALT CONCRETE M2 100
(MISCELLANEOUS AREA)

108 |394040 |PLACE ASPHALT CONCRETEDIKE [M 360
(TYPEA)

109 |394044 |PLACE ASPHALT CONCRETEDIKE |M %
(TYPE Q)

110 |394046 |PLACE ASPHALT CONCRETEDIKE |M 3500
(TYPE D)

111 |394048 |PLACE ASPHALT CONCRETEDIKE |M 8300
(TYPEE)

112 |394049 |PLACE ASPHALT CONCRETEDIKE |M 350
(TYPEF)

113 | 401000 | CONCRETE PAVEMENT M3 35 900

114 | 032154 | CONCRETE PAVEMENT RAPID M3 400
STRENGTH CONCRETE

115 |404092 | SEAL PAVEMENT JOINT M 81 100

&)

116 |404094 | SEAL LONGITUDINAL ISOLATION |[M 9500

S JOINT

117 |490570 |FURNISH STEEL PILING (HP360X  |M 265
174)

118 | 490571 |DRIVE STEEL PILE (HP 360 X 174) EA 18

(9

119 | 490655 | 400 MM CAST-IN-DRILLED-HOLE M 34

S CONCRETE PILING

120 | 490657 | 600 MM CAST-IN-DRILLED-HOLE M 3040

S CONCRETE PILING
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ENGINEER'SESTIMATE

11-080914
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

121 | 490700 | FURNISH PILING (CLASS 900) M 1904
(ALTERNATIVE W)

122 | 490701 |DRIVE PILE (CLASS900) EA 170

S (ALTERNATIVE W)

123 | 500001 |PRESTRESSING CAST-IN-PLACE LS LUMPSUM | LUMPSUM

S CONCRETE

124 |510051 | STRUCTURAL CONCRETE, BRIDGE | M3 1981

(3] FOOTING

125 |510053 | STRUCTURAL CONCRETE, BRIDGE | M3 9670

(F)

126 | 510060 | STRUCTURAL CONCRETE, M3 4774

(3] RETAINING WALL

127 |510072 | STRUCTURAL CONCRETE, BARRIER | M3 1173

(3] SLAB

128 |510085 | STRUCTURAL CONCRETE, M3 16

(3] APPROACH SLAB (TYPE EQ)

129 |510086 | STRUCTURAL CONCRETE, M3 787

(3] APPROACH SLAB (TYPEN)

130 |510126 | CLASS2 CONCRETE (MINOR M3 70
STRUCTURE)

131 | 510502 | MINOR CONCRETE (MINOR M3 340

() STRUCTURE)

132 |511036 | ARCHITECTURAL SURFACE M2 1994

(3] (BARRIER)

133 | 049570 | SWIRLED PLASTER TEXTURE M2 7920

(F)

134 | 032155 |BARRIERTILE TEXTURE M2 1444

135 |511106 |DRILL AND BOND DOWEL M 35

136 | 512230 | FURNISH PRECAST PRESTRESSED EA 4
CONCRETE GIRDER (10 M - 15 M)

137 | 512231 | FURNISH PRECAST PRESTRESSED EA 8
CONCRETE GIRDER (15 M - 20 M)

138 |512233 | FURNISH PRECAST PRESTRESSED EA 4
CONCRETE GIRDER (25 M - 30 M)

139 |512234 | FURNISH PRECAST PRESTRESSED EA 6
CONCRETE GIRDER (30 M - 35 M)

140 |512500 | ERECT PRECAST PRESTRESSED EA 22
CONCRETE GIRDER
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141 | 515041 | FURNISH POLYESTER CONCRETE M3 112

OVERLAY
142 | 515042 | PLACE POLYESTER CONCRETE M2 4490
(3] OVERLAY
143 |515074 | CORE CONCRETE (101 MM - 150 MM) | M 4
(SF)
144 | 519117 | JOINT SEAL (MR 30 MM) M 242
S
145 |519125 | JOINT SEAL ASSEMBLY (MR70MM) | M 43
S
146 | 519126 | JOINT SEAL ASSEMBLY (MR 80MM) | M 37
S
147 |519128 | JOINT SEAL ASSEMBLY (MR 100 M 16
S MM)
148 |520102 |BAR REINFORCING STEEL (BRIDGE) | KG 2040 300
(SF)
149 |520103 |BAR REINFORCING STEEL KG 264 530
(SFH (RETAINING WALL)
150 |520120 |HEADED BAR REINFORCEMENT EA 13244
(F)
151 |540102 | TREAT BRIDGE DECK M2 1210
(F)
152 |540109 | FURNISH BRIDGE DECK L 480

TREATMENT MATERIAL (LOW

ODOR)
153 | 049571 |ISOLATION CASING KG 9800
(SF)
154 |560208 | FURNISH SIGN STRUCTURE KG 43 000
(P (TUBULAR)
155 |560209 |INSTALL SIGN STRUCTURE KG 43 000
(C3) (TUBULAR)
156 |560213 | FURNISH SIGN STRUCTURE KG 4000
(3] (LIGHTWEIGHT)
157 |560214 |INSTALL SIGN STRUCTURE KG 4000
(SFH (LIGHTWEIGHT)
158 |560218 | FURNISH SIGN STRUCTURE (TRUSS) | KG 8000
(F)
159 |560219 |INSTALL SIGN STRUCTURE (TRUSS) | KG 8000
(SF)
160 |561008 |760 MM CAST-IN-DRILLED-HOLE M 23
©) CONCRETE PILE (SIGN

FOUNDATION)
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161 | 561009 920 MM CAST-IN-DRILLED-HOLE M 10

©) CONCRETE PILE (SIGN
FOUNDATION)

162 |[561010 1070 MM CAST-IN-DRILLED-HOLE M 81

©) CONCRETE PILE (SIGN
FOUNDATION)

163 | 566011 ROADSIDE SIGN - ONE POST EA 16

&)

164 | 566012 ROADSIDE SIGN - TWO POST EA 6

(9

165 [ 568001 INSTALL SIGN (STRAPAND SADDLE | EA 6

©) BRACKET METHOD)

166 |[BLANK

167 620913 600 MM ALTERNATIVE PIPE M 10
CULVERT

168 | 620919 750 MM ALTERNATIVE PIPE M 10
CULVERT

169 | 620930 1050 MM ALTERNATIVE PIPE M 10
CULVERT

170 (650069 | 450 MM REINFORCED CONCRETE M 70
PIPE

171 [ BLANK

172 | 650075 600 MM REINFORCED CONCRETE M 5050
PIPE

173 | 650077 750 MM REINFORCED CONCRETE M 2
PIPE

174 | 650079 900 MM REINFORCED CONCRETE M 50
PIPE

175 |[650081 1050 MM REINFORCED CONCRETE M 710
PIPE

176 |[664008 |300 MM CORRUGATED STEEL PIPE M 5

177 |664014 |450 MM CORRUGATED STEEL PIPE M 10
(1.63 MM THICK)

178 | 681066 150 MM PLASTIC PIPE M 10

179 (690158 | 300 MM CORRUGATED STEEL PIPE M 15
DOWNDRAIN

180 (690167 |450 MM CORRUGATED STEEL PIPE M 45
DOWNDRAIN (2.77 MM THICK)
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181 (690171 600 MM CORRUGATED STEEL PIPE M 55
DOWNDRAIN (2.77 MM THICK)
182 | 703233 GRATED LINE DRAIN M 135
183 | 705224 | 600 MM CONCRETE FLARED END EA 1
SECTION
184 | 705337 600 MM ALTERNATIVE FLARED END | EA 1
SECTION
185 | 705338 750 MM ALTERNATIVE FLARED END | EA 1
SECTION
186 | 705340 1050 MM ALTERNATIVE FLARED EA 1
END SECTION
187 | 707479 900 MM REINFORCED CONCRETE M 10
PIPE RISER
188 |[708064 |450 MM ALTERNATIVE PIPE RISER M 6
189 [ 708066 600 MM ALTERNATIVE PIPE RISER M 40
190 (708068 900 MM ALTERNATIVE PIPE RISER M 15
191 | 721431 CONCRETE (CONCRETE APRON) M3 10
192 (721810 SLOPE PAVING (CONCRETE) M3 100
(P
193 (721811 SLOPE PAVING (MASONRY BLOCK) | M2 2030
(P
194 [ 049572 SLOPE PAVING (EXPOSED M2 230
(3] AGGREGATE)
195 | 727901 MINOR CONCRETE (DITCH LINING) [M3 160
196 | 729010 ROCK SLOPE PROTECTION FABRIC | M2 100
197 |[032156 MINOR CONCRETE (TEXTURE M2 490
PAVING) (MEDIAN PAVING)
198 [ 032157 MINOR CONCRETE (TEXTURE M2 3900
PAVING) (GORE PAVING)
199 (731627 MINOR CONCRETE (CURB, M3 110
SIDEWALK AND CURB RAMP)
200 | 750001 MISCELLANEOUSIRON AND STEEL |KG 17 200
(SF)
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201 | 750501 MISCELLANEOUS METAL (BRIDGE) |KG 50
(SF)
202 | 750505 BRIDGE DECK DRAINAGE SYSTEM KG 2050
(SF)
203 | 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 100
&)
204 | 802589 1.5M CHAIN LINK GATE EA 1
S (TYPE CL-1.8)
205 |802672 |4.9M CHAIN LINK GATE EA 1
©) (TYPE CL-1.8)
206 | 820107 DELINEATOR (CLASS 1) EA 170
207 | 820110 MILEPOST MARKER EA 3
(9
208 |820118 GUARD RAILING DELINEATOR EA 390
9
209 | 832001 METAL BEAM GUARD RAILING M 770
&)
210 | 833080 CONCRETE BARRIER (TYPE K) M 730
211 | 049573 | TUBULAR PIPE HANDRAILING M 60
()
212 | 833142 CONCRETE BARRIER (TY PE 26 M 480
(3] MODIFIED)
213 | BLANK
214 | 839521 CABLE RAILING M 1800
9
215 |839565 | TERMINAL SYSTEM (TYPE SRT) EA 9
&)
216 | BLANK
217 | 839605 CRASH CUSHION (REACT 9SCBS) EA 1
9
218 |032158 | QUADGUARD CRASH CUSHION EA 2
(9
219 | 839702 CONCRETE BARRIER (TY PE 60A) M 92
(P
220 | 049574 | CONCRETE BARRIER (TYPE 60AR) M 140
(F)
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221 | 032159 CONCRETE BARRIER (TY PE 60D M 1160
MOD.)
222 | 839710 CONCRETE BARRIER (TY PE 60S) M 4720
9
223 | 839712 CONCRETE BARRIER (TY PE 60SC) M 1990
&)
224 | 839717 CONCRETE BARRIER (TYPE 732 M 3282
(3] MODIFIED)
225 | 049575 CONCRETE BARRIER (TYPE 732A M 317
(3] MODIFIED)
226 | 049576 CONCRETE BARRIER (TY PE 60S M 111
(3] MODIFIED)
227 | 049577 CONCRETE BARRIER (TY PE 60SE M 1110
(3] MODIFIED)
228 |840515 | THERMOPLASTIC PAVEMENT M2 560
©) MARKING
229 | 840563 200 MM THERMOPLASTIC TRAFFIC | M 3750
©) STRIPE
230 | 840564 200 MM THERMOPLASTIC TRAFFIC | M 2910
©) STRIPE (BROKEN 3.66 M - 0.92 M)
231 | 840571 100 MM THERMOPLASTIC TRAFFIC | M 2475
©) STRIPE (BROKEN 5.18 M - 2.14 M)
232 | 840656 PAINT TRAFFIC STRIPE (2-COAT) M 47 900
(9
233 | 840660 PAINT PAVEMENT MARKING M2 90
(9
234 | 850101 PAVEMENT MARKER (NON- EA 6410
©) REFLECTIVE)
235 | 850111 PAVEMENT MARKER EA 3100
©) (RETROREFLECTIVE)
236 | 860251 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
S (LOCATION 1)
237 | 860252 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
©) (LOCATION 2)
238 | 860253 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
©) (LOCATION 3)
239 | 860254 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
©) (LOCATION 4)
240 | 860460 LIGHTING AND SIGN LS LUMP SUM LUMP SUM
©) ILLUMINATION
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241 | 860761 LIGHTING CONDUIT (BRIDGE) M 360
(9
242 | 860792 COMMUNICATION CONDUIT M 360
S (BRIDGE)
243 | 860796 SPRINKLER CONTROL CONDUIT M 360
S (BRIDGE)
244 1860931 | TRAFFIC MONITORING STATION LS LUMP SUM LUMP SUM
S (LOCATION 1)
245 |860932 | TRAFFIC MONITORING STATION LS LUMP SUM LUMP SUM
©) (LOCATION 2)
246 | 032160 FIBER OPTIC COMUNICATION LS LUMP SUM LUMP SUM
©) SYSTEM
247 | 861101 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM
©) (LOCATION 1)
248 | 861102 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM
©) (LOCATION 2)
249 | 861103 RAMP METERING SY STEM LS LUMP SUM LUMP SUM
©) (LOCATION 3)
250 | 861104 RAMP METERING SY STEM LS LUMP SUM LUMP SUM
©) (LOCATION 4)
251 | 861105 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM
©) (LOCATION 5)
252 | 861106 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM
©) (LOCATION 6)
253 | 861107 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM
©) (LOCATION 7)
254 | BLANK
255 |150206 | ABANDON CLUVERT EA 3
256 | BLANK
257 | 192050 STRUCTURE EXCAVATION M3 5400

(TIEBACK . WALL)
258 | 192055 STRUCTURE EXCAVATION M3 3700

(SOIL NAIL WALL)
259 | 193026 STRUCTURE BACKFILL M3 380

(TIEBACK WALL)
260 | 193028 STRUCTURE BACKFILL M3 110

(SOIL NAIL WALL)
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261 ] 197060 |SOIL NAIL ASSEMBLY M 18 000

262 | 197036A | EARTH RETAINING STRUCTURE, M2 1080
LOCATION 9

263 | 197037A | EARTH RETAINING STRUCTURE, M2 2145
LOCATION 10

264 | 500050 | TIEBACK ANCHOR EA 327

265 |510050 | STRUCTURAL CONCRETE M3 1625

266 |510050 | COBBLESTONE TEXTURE M2 2370

267 |511039A | ANTI-GRAFFITI PROTECTIVE M2 2370
COATING

268 |520101 | BAR REINFORCING STEEL KG 248 000

269 |530100 | SHOTCRETE M3 110

270 |597601 | PREPARE AND STAIN CONCRETE | M2 2370

271 | 727907A | MINOR CONCRETE CHANNEL M2 877
(TYPEA)

272 | 731517 | MINOR CONCRETE (GUTTER) M 294

273 | 833144A | CONCRETE BARRIER M 280
(TYPE KA26A MODIFIED)

274 | 839532 | CABLE ANCHOR ASSEMBLY M 10
(BREAKAWAY, TYPE B)

275 | 839551 | TERMINAL SECTION (TYPE B) EA 10

276 | 839553 | END SECTION EA 10

277 | 839568 | TERMINAL ANCHOR ASSEMBLY EA 6
(TYPE SFT)

278 [ 999990 | MOBILIZATION LS LUMP SUM
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